| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 275 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 514, 616. 09 ROUTE : US 231
CALL CRDER @ 275 CONTRACT ID : B -25294-C COUNTI ES : JASPER
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPORTE DI STRI CT
CONTRACT TIME : 07/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : 3737014
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LONBI D
1  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 519, 110.01 100. 0000%
2 35-1386990 I SOM  JACK CONSTRUCTI ON QO $ 524, 283. 20 100. 9965%

| (1) 35-1582109 | (2) 35 1386990 |
| KANKAKEE VALLEY CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI CN

[
0001 105-06845 LUWP| 15000. 00000 15000. 00| 9850. 00000 9850. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 5.000 MOS | 3080. 00000 15400. 00| 2500. 00000 12500. 00|
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  43000. 00000 43000.00|  25000. 00000 25000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 2700. 00000 2700. 00| 3850. 00000 3850. 00|
CLEARI NG RI GHT OF WAY | [ [
0005 202-02240 235.400 n2 | 7. 75000 1824. 35| 18. 00000 4237. 20|
PAVEMENT REMOVAL | | |
0006 202-02241 126.000 m | 18. 25000 2299. 50| 23. 50000 2961. 00|
GUARDRAI L, REMOVE | | |
0007 202-51328 LUMP|  30000. 00000 30000. 00|  82000. 00000 82000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 203-02000 391.000 n8 | 13. 00000 5083. 00| 15. 00000 5865. 00|
EXCAVATI ON,  COMMON | | |
0009 203-02070 74.000 18 | 25. 00000 1850. 00| 20. 00000 1480. 00|
BORROW [ | [
0010 205-06931 47.000 My | 55. 00000 2585. 00| 65. 00000 3055. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | [ [
0011 205-06937 375.000 m | 5. 08000 1905. 00| 8. 00000 3000. 00|
TEMPORARY SI LT FENCE | | |
0012 301-07448 124.200 My | 21. 00000 2608. 20| 19. 00000 2359. 80|
COVPACTED AGGREGATE, NO 53, BASE | | |
0013 306-08043 454.000 n2 | 9. 88000 4485. 52| 12. 00000 5448. 00|
M LLING TRANSI TI ON | | |
0014 402-07433 32.000 My | 250. 00000 8000. 00| 180. 00000 5760. 00|
HVA SURFACE, TYPE B | | [
0015 402-07438 44.000 My | 250. 00000 11000. 00| 148. 00000 6512. 00|
I

HVA | NTERVEDI ATE, TYPE B [ |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 275 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 514, 616. 09 ROUTE : US 231
CALL ORDER : 275 CONTRACT ID: B -25294-C COUNTI ES : JASPER
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1386990 [
| KANKAKEE VALLEY CONSTRUCTI ON| I'SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e e o e e e e e et e e e e e e e e e e e e e e e e e e e e e emeemeeoo-
0016 402-07441 319.000 My | 95. 00000 30305. 00| 98. 00000 31262. 00|
HVA BASE, TYPE B | | [
0017 402-07451 0.700 My | 900. 00000 630. 00| 850. 00000 595. 00|
HVA, TYPE B, WEDGE AND LEVEL | | [
0018 406- 05520 0.300 My | 600. 00000 180. 00| 2675. 00000 802. 50|
ASPHALT FOR TACK COAT | | |
0019 503-05310 25.000 m | 375. 00000 9375. 00| 350. 00000 8750. 00|
TERM NAL JO NT | | |
0020 601-01522 2.000 EACH 1400. 00000 2800. 00| 1700. 00000 3400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-04746 2.000 EACH 6300. 00000 12600. 00| 7100. 00000 14200. 00|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0022 601-06234 1.000 EACH  14950. 00000 14950. 00|  16000. 00000 16000. 00|
| MPACT ATTENUATOR R1, W, TL-2 | [ [
0023 601-06238 1.000 EACH  33250. 00000 33250.00|  36450. 00000 36450. 00|
| MPACT ATTENUATOR, RI, W, TL-3 | [ [
0024 601-06417 1.000 EACH 7500. 00000 7500. 00| 8000. 00000 8000. 00|
| MPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
RL, W, TL-2 | | [
0025 601-06421 1.000 EACH  15000. 00000 15000. 00|  16750. 00000 16750. 00|
| MPACT ATTENUATCR SPARE PARTS PACKAGE, | | |
RL, W, TL-3 | | |
0026 601-94689 4.000 EACH 1900. 00000 7600. 00| 2200. 00000 8800. 00|
GUARDRAI L END TREATMENT, OS | | [
0027 601-97774 1.000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00|
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | [ |
0028 601-99105 26.670 m | 34. 00000 906. 78| 38. 00000 1013. 46|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0029 602- 06639 74.000 m | 71. 00000 5254. 00| 75. 00000 5550. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0030 602- 06646 35.000 m | 52. 00000 1820. 00| 72. 00000 2520. 00|
TEMPORARY CONCRETE BARRI ER | |
0031 602-06729 4.000 EACH 5. 00000 20. 00| 12. 00000 48. 00|
BARRI ER DELI NEATCR | | |
0032 609- 06257 396.100 n2 | 64. 00000 25350. 40| 57. 00000 22577. 70|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | [ |
0033 616-02320 140.000 n2 | 2.30000 322. 00| 6. 00000 840. 00|
GEOTEXTI LES | | |
0034 616-06405 88.000 My | 32. 12000 2826. 56| 26. 00000 2288. 00|
I

RI PRAP, REVETMENT [



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 275 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 514, 616. 09 ROUTE : US 231
CALL ORDER : 275 CONTRACT ID : B -25294-C COUNTI ES : JASPER
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351582109 | (2) 35 1386990 [
| KANKAKEE VALLEY CONSTRUCTI ON| | SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0035 621-01004 1.000 EACH 350. 00000 350. 00| 900. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0036 621-06559 268.000 n2 | 3. 64000 975. 52| 2. 85000 763. 80|
MULCHED SEEDI NG R | | |
0037 701-51210 9.600 m | 375. 00000 3600. 00 510. 00000 4896. 00|
Pl LE ENCASEMENT, CONCRETE | | |
0038 703-51030 2018.000 kg | 1. 95000 3935. 10| 1. 23000 2482. 14|
REI NFORCI NG STEEL | | |
0039 703-51032 21948.000 kg | 1. 80000 39506. 40| 1. 35000 29629. 80|
REI NFORCI NG STEEL, EPOXY COATED | | |
0040 703-97703 314.000 EACH 16. 00000 5024. 00| 12. 00000 3768. 00|
THREADED BAR SPLI CE, EPOXY COATED | | |
0041 704-51002 100.800 n8 | 1000. 00000 100800. 00| 565. 00000 56952. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0042 706- 05732 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0043 706-51020 4.400 n8 | 800. 00000 3520. 00| 900. 00000 3960. 00|
CONCRETE, C, RAILING | | |
0044 709-51821 LUMP| 2850. 00000 2850. 00| 5200. 00000 5200. 00|
SURFACE SEAL | | |
0045 710-51870 2.000 n2 | 1200. 00000 2400. 00| 800. 00000 1600. 00|
REPOI NTI NG MASONRY | N STRUCTURES | | |
0046 801-01851 LUMP|  20300. 00000 20300. 00|  26200. 00000 26200. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0047 801- 06207 1812.000 m | 2. 60000 4711. 20| 4.00000 7248. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | [
0048 801-06218 14.400 m | 14. 95000 215. 28| 18. 00000 259. 20|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ | |
0049 801- 06640 23.000 EACH 79. 00000 1817. 00| 100. 00000 2300. 00|
CONSTRUCTI ON SI G\, A | | |
0050 801-06645 4.000 EACH 27. 00000 108. 00| 50. 00000 200. 00|
CONSTRUCTI ON SIGN, B | | |
0051 801-06775 LUMP| 1859. 00000 1859.00|  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | |
0052 801-07118 16.000 m | 31. 64000 506. 24| 39. 00000 624. 00|
BARRI CADE, I11-A | | [
0053 801-97643 21.600 m | 24. 79000 535. 46| 16. 00000 345. 60|
I

TEMPORARY BUZZ STRI PS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 275 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 514, 616. 09 ROUTE : US 231
CALL CRDER : 275 CONTRACT ID : B -25294-C COUNTI ES : JASPER
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1582109 | (2) 35 1386990 |
| KANKAKEE VALLEY CONSTRUCTI ON| I SOM JACK CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMDUNT
------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0054 808-06712 64.000 m | 1. 18000 75. 52 1. 75000 112. 00|
LINE, PAINT, BROKEN, YELLON 100 mm | |
0055 808-06713 376.000 m | 1. 18000 443. 68| 1. 75000 658. 00|
LINE, PAINT, SOLID, WM TE, 100 mm | |
0056 808-06716 230.000 m | 1. 51000 347. 30| 2. 00000 460. 00|
LI NE, REMOVE | |
SECTI ON TOTALS | $ 519, 110. 01 $  524,283.20]
------------------------------------------ o m m e m ot e e o et e e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
CONTRACT TOTALS | $ 519, 110.01] $  524,283.20|




ENG NEER S ESTI MATE: $ 3, 221, 448. 45

CALL ORDER : 287

LETTI NG DATE : 12/17/03 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT 1D :
DI STRI CT :
CONTRACT TI ME :

B -26063-A

SEYMOUR DI STRI CT
135 WORK DAYS

RQUTE
CQOUNTI ES :

PRQJECT( S)

STATE ROAD 56
SW TZERLAND

0248021

12/ 22/
287 -1

$ 3,063, 422.59
$ 3, 265, 610. 28
$ 3,363,004. 20
$
$

1 35-1549010 MCALI STER EXCAVATI NG CO

2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
3  35-1385672 FORCE CONSTRUCTI ON QO

4  35-1917625 M LESTONE CONTRACTCRS, L. P.

5 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES

I NC.

3, 480, 783. 27
3, 937, 643. 39

100. 0000%
106. 6000%
109. 7793%
113. 6239%
128. 5373%

03

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 351549010
| MCALI STER EXCAVATI NG CO

UN'T PRI CE

SECTI ON 0001 BRI DGE REPLACEMENT, COWPCSI TE CONTI NUQUS PRESTRESSED

CONCRETE BULB T- BEAM

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07040 30. 000
FI ELD OFFICE, C
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY
0005 202-51330
PRESENT STRUCTURE, REMOVE

0006 202-96133 9. 100
Pl PE, REMOVE

0007 203-02000 4906. 400
EXCAVATI ON, COVVON

0008 203-02070 22200. 000
BORROW

0009 203-51223 490. 000
EXCAVATI ON, WATERWAY

0010 204-02290 2. 000
SETTLEMENT PLATE

0011 205-04931 1. 000
SEDI MENT TRAP

0012 205-06931 217.000

TEMPORARY CHECK DAM REVETMENT RI PRAP

0013 205-06937 402. 000
TEMPORARY SI LT FENCE

|
LUMP|
|
MOS |
|
LUVP|
|

|
LUWP|

& 0 03 3 & 3 p
- I T

m

38500

1500

153000.

49500.

52000.

33

7

10.

12

900.

500

21.

00000

00000

00000

00000

00000

00000

50000

50000

00000

00000

00000

50000

. 40000

| (2) 35 2040801

| GOHVANN ASPHALT & CONSTR.

| (3) 35-1385672
I'| FORCE CONSTRUCTI ON CO. | NC.

30000

36870.

165000.

66927.

75174.

1983.

48916.

295038.

7604.

1994.

3334.

7085.

00

00

00

00

00

80

81

00

80

00

00

05

UNIT PR CE UNIT PRI CE

F o o
38500.001 20000. 00000 20000.001 30000. 00000
45000.00# 1200. 00000 36000. 00| 1229. 00000
153000.00I 160000. 00000 160000.00} 165000. 00000
49500.00" 16000. 00000 16000. 00| 66927. 00000
52000.00" 70000. 00000 70000.00" 75174. 00000
300.30} 56. 00000 509.60} 218. 00000
36798.00I 5. 50000 26985.20I 9. 97000
233100.00I 10. 00000 222000.00I 13. 29000
5880.001 14. 00000 6860.001 15. 52000
1800.005 420. 00000 840.001 997. 00000
500.00; 850. 00000 850.001 3334. 00000
4665.50% 25. 00000 5425.001 32. 65000
2170.80, 5. 00000 2010.00I 9. 90000

3979.

80



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 287 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT ID : B -26063-A COUNTI ES :  SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351549010 | (2) 35 2040801 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0014 206-51220 544.000 n8 | 230. 00000 125120. 00| 75. 00000 40800. 00| 21. 04000 11445. 76
EXCAVATI ON, VET [ [ [
0015 207-07498 3157.600 n2 | 5. 00000 15788. 00| 6. 50000 20524. 40| 6. 43000 20303. 37
SUBGRADE TREATMENT, TYPE A | [ [
0016 207-07503 1434.000 n2 | 8. 80000 12619. 20| 6. 50000 9321. 00| 11. 38000 16318. 92
SUBGRADE TREATMENT, TYPE E | [ [
0017 211-02050 4675.000 n8 | 17. 79000 83168. 25| 25. 00000 116875. 00| 21. 34000 99764. 50
B BORROW [ | [
0018 211-06467 105.000 n8 | 44. 00000 4620. 00| 60. 00000 6300. 00| 47.57000 4994. 85
AGGREGATE FOR END BENT BACKFI LL | | |
0019 211-07454 62.000 n8 | 28. 00000 1736. 00| 40. 00000 2480. 00| 35. 45000 2197. 90
STRUCTURE BACKFI LL | | |
0020 301-07448 4538.000 My | 16. 25000 73742. 50| 19. 00000 86222. 00| 16. 50000 74877. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 306-08043 216.000 n2 | 10. 25000 2214. 00| 12. 00000 2592. 00| 6. 95000 1501. 20

M LLI NG TRANSI TI ON | | |
2750. 00000 2750. 00| 4500. 00000 4500. 00| 2430. 00000 2430. 00

0022 401-06264 LUMP)
PROFI LOGRAPH, HVA | | |

0023 401-07321 557.000 My | 56. 00000 31192. 00| 46. 50000 25900. 50| 52. 31000 29136. 67
QC/ QA HVA, 2, 64, SURFACE, 9.5 nm | | |

0024 401-07390 925.000 My | 43. 50000 40237. 50 44. 00000 40700. 00| 40. 69000 37638. 25
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |

0025 401-07423 1987.000 My | 39. 00000 77493. 00| 38. 50000 76499. 50| 36. 81000 73141.47
QC/ QA HMA, 2, 64, BASE, 19.0 nm | |

0026 401-07429 1175.000 My | 44. 50000 52287. 50| 43.00000 50525. 00| 42. 14000 49514. 50
QC/ QA HWA, 5, 76, | NTERVEDI ATE, C19.0 mmj | |

0027 402-07432 361.000 My | 51. 00000 18411. 00| 46. 00000 16606. 00| 47.71000 17223. 31
HVA SURFACE, TYPE A | | [

0028 402-07435 1675.000 My | 38. 00000 63650. 00| 40. 50000 67837. 50| 35. 12000 58826. 00
HVA | NTERVEDI ATE, TYPE A | |

0029 402-07440 383.000 My | 46. 00000 17618. 00| 47.50000 18192. 50| 43. 35000 16603. 05
HVA BASE, TYPE A | | [

0030 404-05511 2126.000 2 | 2. 75000 5846. 50| 2.00000 4252. 00| 2. 42000 5144. 92
SEAL COAT, 2 | | |

0031 405-05517 12.400 My | 345. 00000 4278. 00| 440. 00000 5456. 00| 305. 16000 3783.98
ASPHALT FOR PRI ME COAT | | |

0032 406- 05520 8. 100 | 220. 00000 1782. 00| 320. 00000 2592. 00| 193. 75000 1569. 38
ASPHALT FOR TACK COAT | | |

0033 601-01522 4.000 EACH 1325. 00000 5300. 00| 1250. 00000 5000. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |

0034 601-94689 4.000 EACH 1900. 00000 7600. 00| 1850. 00000 7400. 00| 3995. 00000 15980. 00

GUARDRAI L END TREATMENT, OS [ | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/22/03
PAGE : 287 -3
TABULATI ON OF BI D5

WATER

ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT ID : B -26063-A COUNTI ES : SW TZERLAND
LETTING DATE : 12/17/03 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1549010 | (2) 35 2040801 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m o e o e e et e e et e o e e e e e e e e e e e e e e e e e e memmeemeeoo-
0035 601-97080 1.000 EACH 2175. 00000 2175. 00| 2000. 00000 2000. 00| 3475. 00000 3475. 00
TEMPORARY GUARDRAI L END TREATMENT, OS | [ [
0036 601-99105 219.075 m | 32. 00000 7010. 40| 30. 00000 6572. 25| 63. 25000 13856. 49
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0037 602-06729 20.000 EACH 10. 00000 200. 00| 8. 00000 160. 00| 25. 00000 500. 00
BARRI ER DELI NEATCR | | |
0038 609- 06259 358.800 n2 | 61. 00000 21886. 80| 65. 00000 23322. 00| 68. 92000 24728. 50
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mm | | |
0039 610-07486 177.000 My | 95. 00000 16815. 00| 66. 00000 11682. 00| 85. 25000 15089. 25
HVA FOR APPROACHES, TYPE A | | |
0040 611-06497 12.000 EACH 181. 50000 2178. 00| 170. 00000 2040. 00| 290. 00000 3480. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0042 615- 06490 30.000 EACH 115. 00000 3450. 00| 110. 00000 3300. 00| 202. 00000 6060. 00
RIGHT OF WAY MARKER | | [
0043 615- 06505 9.000 EACH 430. 00000 3870. 00| 400. 00000 3600. 00| 890. 00000 8010. 00
MONUVENT, B | | |
0044 615- 06510 2.000 EACH 410. 00000 820. 00| 385. 00000 770. 00| 870. 00000 1740. 00
MONUVENT, C | | |
0045 616- 02320 4178.300 n2 | 2. 50000 10445. 75| 2. 50000 10445. 75| 1. 76000 7353. 81
GEOTEXTI LES | | |
0046 616- 05689 4763.000 My | 20. 35000 96927. 05| 30. 00000 142890. 00| 18. 96000 90306. 48
RI PRAP, CLASS 2 | | |
0047 616-06451 782.000 My | 18. 50000 14467.00| 26. 00000 20332. 00| 17. 13000 13395. 66
RI PRAP, UNI FORM | | |
0048 621-01004 4.000 EACH 650. 00000 2600. 00| 625. 00000 2500. 00| 615. 00000 2460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | [ |
0049 621-02770 2207.000 2 | 1. 70000 3751. 90| 1. 60000 3531. 20| 1. 55000 3420. 85
EROSI ON CONTROL BLANKET | |
0050 621-06545 1.300 My | 577. 50000 750. 75| 530. 00000 689. 00| 525. 00000 682. 50
FERTI LI ZER | | |
0051 621-06548 12.560 kg | 68. 00000 854. 08| 65. 00000 816. 40| 62. 00000 778.72
SEED M XTURE, CV | | |
0052 621-06553 248.000 kg | 7.00000 1736. 00| 6. 50000 1612. 00| 6. 45000 1599. 60
SEED M XTURE, R | | |
0053 621- 06557 26.720 kg | 9. 60000 256. 51| 9. 00000 240. 48] 8. 90000 237.81
SEED M XTURE, T | | |
0054 621-06565 7.190 My | 460. 00000 3307. 40| 435. 00000 3127. 65| 430. 00000 3091. 70
MULCH NG MATERI AL | |
0055 621-06567 65.500 kL | 1. 00000 65. 50| 1. 00000 65. 50| 1. 00000 65. 50
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

12/ 22/ 03
287 -4

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT ID : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351549010 | (2) 35 2040801 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0056 621-06574 752.600 n2 | 3. 60000 2709. 36 3. 50000 2634. 10| 3. 20000 2408. 32
SODDI NG | | |
0057 621-06575 2960.000 n2 | 3. 60000 10656. 00 3. 50000 10360. 00| 3. 20000 9472. 00
SODDI NG, NURSERY | | |
0058 622-52436 6.000 EACH| 34. 00000 204. 00| 32. 00000 192. 00| 31. 00000 186. 00
SIGN, DO NOT MOW OR SPRAY | | |
0059 622-91786 890. 000 EACH 7.00000 6230. 00| 6. 50000 5785. 00| 6. 45000 5740. 50
SEEDLI NG | | |
0060 701-02936 816.900 m | 91. 00000 74337. 90| 150. 00000 122535. 00| 173. 22000 141503. 42
PILE, STEEL H, HP 360 X 132 | | |
0061 701-06011 1.000 EACH  10000. 00000 10000. 00| 1750. 00000 1750. 00| 6958. 62000 6958. 62
DYNAM C PI LE LOAD TEST | | |
0062 701-51195 953.200 m | 82. 50000 78639. 00| 100. 00000 95320. 00| 103. 32000 98484. 62
PILE, STEEL H, HP 310 X 79 | | |
0063 701-91792 114.000 EACH 100. 00000 11400. 00| 125. 00000 14250. 00| 96. 45000 10995. 30
PILE TIP, STEEL H | [ [
0064 702-51005 837.200 n8 | 390. 00000 326508. 00| 350. 00000 293020. 00| 354. 00000 296368. 80
CONCRETE, A, SUBSTRUCTURE [ | [
0065 702-51015 103.800 n8 | 360. 00000 37368. 00| 600. 00000 62280. 00| 2122. 21000 220285. 40
CONCRETE, B, FOOTI NGS | | |
0066 702-51100 156.000 kg | 7.50000 1170. 00| 10. 00000 1560. 00| 12. 73000 1985. 88
DRAI N Pl PE, CAST IRON, 150 nm | [ [
0067 702-51110 584.000 kg | 6. 50000 3796. 00| 10. 00000 5840. 00| 4. 06000 2371.04
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0068 703-51030 28023.000 kg | 1. 15000 32226. 45| 1. 25000 35028. 75| 1. 35000 37831.05
REI NFORCI NG STEEL | | |
0069 703-51032 107283.000 kg | 1. 30000 139467. 90| 1. 40000 150196. 20| 1. 45000 155560. 35
REI NFORCI NG STEEL, EPOXY COATED | |
0070 704-51002 494.100 n8 | 468. 00000 231238. 80| 550. 00000 271755. 00| 490. 53000 242370. 87
CONCRETE, C, SUPERSTRUCTURE | | |
0071 704-51106 2.000 EACH 400. 00000 800. 00| 250. 00000 500. 00| 311. 12000 622. 24
DECK DRAI N | | |
0072 706-03278 4.000 EACH 1250. 00000 5000. 00| 1600. 00000 6400. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | |
0073 706-51020 54.200 n8 | 468. 00000 25365. 60| 500. 00000 27100. 00| 344. 91000 18694. 12
CONCRETE, C, RAILING | | |
0074 707-05990 438.800 m | 757. 74000 332496. 31| 1100. 00000 482680. 00| 881. 61000 386850. 47
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM 1981 mm X 1220 mm [ | |
0075 709-51821 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00| 8448. 44000 8448. 44
I

SURFACE SEAL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL CRDER : 287 CONTRACT ID : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 35 1549010 | (2) 35-2040801 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON GO | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMODUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e emeemeaooo-
0076 713-91028 LUMP|  135000. 00000 135000. 00|  143000. 00000 143000.00]  82381. 97000 82381. 97
TEMPORARY RUNAROCUND | | |
0077 713-99365 250.080 m | 25. 30000 6554. 72 24. 00000 6217. 92| 23. 35000 6049. 52

GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
TEMPORARY BRI DGE APPROACHES | | |
0078 715-02628 1.000 EACH 250. 00000 250. 00| 420. 00000 420. 00| 928. 27000 928. 27

SAFETY METAL END SECTION, 6:1, 375 mm | | |

0079 715-02629 1.000 EACH| 350. 00000 350. 00| 520. 00000 520. 00| 914. 20000 914. 20
SAFETY METAL END SECTION, 6:1, 450 mm | | |

0080 715-05048 870.000 m | 9. 84000 8560. 80| 12. 00000 10440. 00| 16. 00000 13920. 00
PI PE, TYPE 4, C RCULAR 150 mm | | |

0081 715-05121 17.500 m | 75. 00000 1312. 50| 105. 00000 1837. 50| 166. 38000 2911. 65
PIPE, TYPE 1, C RCULAR 450 mm | | |

0082 715-05123 19.500 m | 85. 00000 1657. 50| 150. 00000 2925. 00| 181.93000 3547. 64
PIPE, TYPE 1, C RCULAR 600 mm | | |

0083 715-05169 9.000 m | 80. 00000 720. 00| 90. 00000 810. 00| 139. 34000 1254. 06
PI PE, TYPE 3, C RCULAR 375 nm | |

0084 715-05171 61.000 m | 75. 00000 4575. 00| 95. 00000 5795. 00| 74. 32000 4533. 52
Pl PE, TYPE 3, O RCULAR, 450 mm | | |

0085 715- 05407 57.500 m | 34. 00000 1955. 00| 30. 00000 1725. 00| 22.59000 1298. 93
Pl PE, END BENT DRAIN, 150 nm | | |

0086 715-46005 1.000 EACH 175. 00000 175. 00| 250. 00000 250. 00| 444. 00000 444. 00
Pl PE END SECTION, 375 mm | |

0087 715-46010 11.000 EACH 175. 00000 1925. 00| 270. 00000 2970. 00| 524. 00000 5764. 00
Pl PE END SECTI ON, 450 nm [ | |

0088 715-46020 2.000 EACH 250. 00000 500. 00| 320. 00000 640. 00| 812. 00000 1624. 00
Pl PE END SECTION, 600 mm [ [

0089 715-91361 91.300 m | 34. 00000 3104. 20| 22.00000 2008. 60| 37. 60000 3432.88
Pl PE, PVC, 150 nm | | |

0090 718-06528 4.000 EACH 540. 00000 2160. 00| 335. 00000 1340. 00| 750. 00000 3000. 00
OUTLET PROTECTOR, 1 | | |

0091 718-06529 4.000 EACH 450. 00000 1800. 00| 400. 00000 1600. 00| 550. 00000 2200. 00
OUTLET PROTECTOR, 2 | |

0092 718-06531 2.000 EACH 450. 00000 900. 00| 475. 00000 950. 00| 500. 00000 1000. 00
OUTLET PROTECTOR, 3 | | |

0093 718-52610 190.500 nB8 | 37.80000 7200. 90| 21. 00000 4000. 50| 38. 70000 7372.35
AGGREGATE FOR UNDERDRAI NS | | |

0094 724-51925 42.000 m | 290. 00000 12180. 00| 365. 00000 15330. 00| 307. 57000 12917. 94
STRUCTURAL EXPANSI ON JO NT, SS | |

0095 801- 04308 5.000 EACH 390. 50000 1952. 50| 400. 00000 2000. 00| 295. 00000 1475. 00

ROAD CLOSURE SI GN ASSEMBLY | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT ID : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (1) 351549010 | (2) 35 2040801 | (3) 35-1385672
| MCALI STER EXCAVATI NG CO | GOHVANN ASPHALT & CONSTR , || FORCE CONSTRUCTI ON CO. | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e e o e e e e e et e e m e e e e e e e e e e e e e e e e meemeemeeooo-
0096 801-06203 2790.000 m | 0. 60000 1674. 00| 1. 00000 2790. 00| 0. 66000 1841. 40
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0097 801-06207 312.000 m | 3. 85000 1201. 20| 3. 00000 936. 00| 3. 25000 1014. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | |
0098 801- 06640 18.000 EACH 240. 00000 4320. 00| 185. 00000 3330. 00| 130. 00000 2340. 00
CONSTRUCTI ON SIQ&N, A | | |
0099 801- 06645 14.000 EACH 40. 00000 560. 00| 60. 00000 840. 00| 50. 00000 700. 00
CONSTRUCTI ON SIGN, B | | |
0100 801-06649 66.000 EACH 13. 75000 907. 50| 6. 00000 396. 00| 21. 00000 1386. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0101 801-07118 39.600 m | 33. 00000 1306. 80| 32. 00000 1267. 20| 63. 15000 2500. 74
BARRI CADE, |11 -A | |
0102 801-07119 11.000 m | 33. 00000 363. 00| 42. 00000 462. 00| 68. 50000 753. 50
BARRI CADE, |11-B [
0103 802-05702 2.000 m | 36. 00000 72. 00| 33. 00000 66. 00 64. 67000 129. 34
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0104 802-76025 1.328 2 | 200. 00000 265. 60 185. 00000 245. 68 395. 35000 525. 02

SI G\, SHEET, ENCAPSULATED LENS W TH [
LEGEND, 2.03 nm TH CKNESS

|
| |
0105 808-06712 550.000 m | 0. 48000 264. 00| 0. 50000 275. 00 0. 79000 434. 50
LINE, PAI NT, BROKEN, YELLOW 100 mm | |
0106 808-06713 2000.000 m | 0. 48000 960. 00| 0. 50000 1000. 00 0. 79000 1580. 00
LINE, PAINT, SOLID, WA TE, 100 mm | |
0107 808-06714 1677.000 m | 0. 48000 804. 96 0. 50000 838. 50 0. 79000 1324. 83
LINE, PAINT, SOLID, YELLOW 100 mm [ [
0108 808- 75996 14.000 EACH 14. 00000 196. 00| 11. 00000 154. 00 5. 00000 70. 00
SNOAPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE [
0109 808- 75998 84.000 EACH 35. 00000 2940. 00| 30. 00000 2520. 00| 60. 00000 5040. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
0110 608- 05741 22133.000 m | 2. 30000 50905. 90| 1. 30000 28772. 90| 1. 98000 43823. 34
W CK DRAI N | | [
SECTI ON TOTALS | $ 3,063,422, 59 $ 3,265, 610. 28] $ 3,363,004.20
------------------------------------------ o

CONTRACT TOTALS | $ 3,063, 422.59| $ 3,265, 610. 28| $ 3,363,004.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT 1D : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1618530

|
| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERM |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
SECTI ON 0001 BRI DGE REPLACEMENT, COMPCSI TE CONTI NUOUS PRESTRESSED
CONCRETE BULB T- BEAM

I I [
0001 105-06845 LUWP| 35000. 00000 35000. 00| 38000. 00000 38000. 00|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07040 30.000 MS | 1200. 00000 36000. 00| 1200. 00000 36000. 00|
FIELD OFFICE, C | | |
0003 110-01001 LUMP|  175000. 00000 175000. 00] 190000. 00000 190000. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 201-52370 LUMP|  17500. 00000 17500. 00| 2000. 00000 2000. 00|

CLEAR NG RI GHT OF WAY | |

5

0005 202-51330 16000. 00000 16000. 00|  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE | [ [
0006 202-96133 9.100 m | 50. 00000 455. 00| 100. 00000 910. 00
Pl PE, REMOVE | | |
0007 203-02000 4906.400 1B | 30. 00000 147192. 00| 17. 00000 83408. 80
EXCAVATI ON,  COVMON | |
0008 203-02070 22200.000 n8 | 16. 00000 355200. 00| 17. 00000 377400. 00
BORROW | [ [
0009 203-51223 490.000 n8 | 30. 00000 14700. 00| 12. 00000 5880. 00
EXCAVATI ON, WATERVWAY | | [
0010 204-02290 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00
SETTLEMENT PLATE | | |
0011 205-04931 1.000 EACH 2400. 00000 2400. 00| 800. 00000 800. 00
SEDI NENT TRAP | |
0012 205-06931 217.000 My | 56. 00000 12152. 00| 60. 00000 13020. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0013 205- 06937 402.000 m | 5. 15000 2070. 30| 5. 25000 2110. 50
TEMPORARY SI LT FENCE | | |
0014 206-51220 544.000 n8 | 30. 00000 16320. 00| 400. 00000 217600. 00
EXCAVATI ON, VET | [ [
0015 207-07498 3157.600 n2 | 10. 00000 31576. 00| 10. 00000 31576. 00
SUBGRADE TREATMENT, TYPE A | | [
0016 207-07503 1434.000 n2 | 1. 50000 2151. 00| 11. 00000 15774. 00
SUBGRADE TREATMENT, TYPE E | |
0017 211-02050 4675.000 n8 | 26. 00000 121550. 00| 30. 00000 140250. 00
B BORROW | | |
0018 211-06467 105.000 n8 | 75. 00000 7875. 00| 40. 00000 4200. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0019 211-07454 62.000 n8 | 26. 25000 1627. 50| 50. 00000 3100. 00

STRUCTURE BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT 1D : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1618530

I

| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | WIT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0020 301-07448 4538.000 My | 17. 40000 78961. 20| 20. 00000 90760. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0021 306-08043 216.000 n2 | 8. 50000 1836. 00| 14. 00000 3024. 00|
M LLING TRANSI TI ON | | |
0022 401-06264 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00|
PROFI LOGRAPH, HVA | [ [
0023 401-07321 557. 000 | 46. 25000 25761. 25| 50. 00000 27850. 00|
QC/ QA HVA, 2, 64, SURFACE, 9.5 mm | | [
0024 401-07390 925.000 My | 44. 15000 40838. 75| 45. 00000 41625. 00|
QC/ QA HVA, 2, 64, |NTERVEDI ATE, 19.0 nm | | |
0025 401-07423 1987.000 My | 38. 25000 76002. 75| 40. 00000 79480. 00|
QC/ QA HMA, 2, 64, BASE, 19.0 nm | | |
0026 401-07429 1175.000 My | 44. 35000 52111. 25| 45. 00000 52875. 00|
QC/ QA HWVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |
0027 402-07432 361.000 My | 46. 35000 16732. 35| 47.00000 16967. 00|
HVA SURFACE, TYPE A | | [
0028 402-07435 1675.000 My | 42. 60000 71355. 00| 42. 00000 70350. 00|
HVA | NTERVEDI ATE, TYPE A | | [
0029 402-07440 383.000 My | 47. 60000 18230. 80| 37. 00000 14171. 00|
HVA BASE, TYPE A | | |
0030 404-05511 2126.000 2 | 2. 25000 4783. 50| 0. 80000 1700. 80|
SEAL COAT, 2 | | |
0031 405-05517 12.400 My | 425. 00000 5270. 00| 325. 00000 4030. 00|
ASPHALT FOR PRI ME COAT | | |
0032 406- 05520 8.100 My | 335. 00000 2713. 50| 275. 00000 2227. 50|
ASPHALT FOR TACK COAT | | [
0033 601-01522 4.000 EACH 1290. 00000 5160. 00| 1250. 00000 5000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0034 601-94689 4.000 EACH 1895. 00000 7580. 00| 2300. 00000 9200. 00|
GUARDRAI L END TREATMENT, CS | | |
0035 601-97080 1.000 EACH 2100. 00000 2100. 00| 1550. 00000 1550. 00|
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0036 601-99105 219.075 m | 31. 00000 6791. 33| 34. 00000 7448. 55|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0037 602-06729 20.000 EACH 10. 50000 210. 00| 10. 00000 200. 00|
BARRI ER DEL| NEATCR | [ [
0038 609- 06259 358.800 n2 | 75. 00000 26910. 00| 65. 00000 23322. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
300 mm | | |
0039 610-07486 177.000 My | 69. 00000 12213. 00| 110. 00000 19470. 00|

HVA FOR APPROACHES, TYPE A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 287 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT 1D : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1618530

I

| M LESTONE CONTRACTCRS, L.P. | AVER CAN CONTRACTI NG & SERM |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m et o e e et e e et e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0040 611-06497 12.000 EACH 175. 00000 2100. 00| 130. 00000 1560. 00|
MAI LBOX ASSEMBLY, SI NGLE | | |
0042 615-06490 30.000 EACH 110. 00000 3300. 00| 100. 00000 3000. 00|
RIGHT OF WAY MARKER | | |
0043 615- 06505 9.000 EACH 415. 00000 3735. 00| 550. 00000 4950. 00|
MONUVENT, B | [ [
0044 615-06510 2.000 EACH 400. 00000 800. 00| 550. 00000 1100. 00|
MONUVENT, C | | [
0045 616-02320 4178.300 n2 | 2.00000 8356. 60| 3. 50000 14624. 05|
GEOTEXTI LES | | |
0046 616- 05689 4763.000 My | 35. 00000 166705. 00| 25. 00000 119075. 00|
Rl PRAP, CLASS 2 | | |
0047 616-06451 782.000 My | 40. 00000 31280. 00| 22. 00000 17204. 00|
Rl PRAP, UNI FORM | | |
0048 621-01004 4.000 EACH 650. 00000 2600. 00| 650. 00000 2600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0049 621-02770 2207.000 n2 | 1. 60000 3531. 20| 1. 60000 3531. 20|
ERCSI ON CONTROL  BLANKET | | |
0050 621-06545 1.300 My | 550. 00000 715. 00| 550. 00000 715. 00|
FERTI LI ZER | | [
0051 621-06548 12.560 kg | 65. 00000 816. 40| 65. 00000 816. 40|
SEED M XTURE, CV | | |
0052 621-06553 248.000 kg | 6. 80000 1686. 40| 7. 00000 1736. 00|
SEED M XTURE, R | | |
0053 621- 06557 26.720 kg | 9. 40000 251. 17 9. 50000 253. 84
SEED M XTURE, T | | |
0054 621- 06565 7.190 My | 450. 00000 3235. 50| 450. 00000 3235. 50
MULCHI NG MATERI AL | | |
0055 621-06567 65.500 kL | 1. 00000 65. 50| 1. 00000 65. 50|
VATER | [ [
0056 621-06574 752.600 n2 | 3. 40000 2558. 84| 3. 50000 2634. 10|
SODDI NG | | |
0057 621-06575 2960.000 n2 | 3. 40000 10064. 00| 3. 50000 10360. 00|
SODDI NG, NURSERY | | |
0058 622-52436 6.000 EACH 33. 00000 198. 00| 35. 00000 210. 00|
SIGN, DO NOT MOV OR SPRAY | | |
0059 622-91786 890. 000 EACH 6. 80000 6052. 00| 7.00000 6230. 00|
SEEDLI NG | | |
0060 701-02936 816.900 m | 150. 00000 122535. 00| 200. 00000 163380. 00|

PILE, STEEL H, HP 360 X 132 | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: §$ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT 1D : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1618530

I

| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m e m et o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0061 701-06011 1.000 EACH 1500. 00000 1500. 00| 2000. 00000 2000. 00|
DYNAM C PI LE LOAD TEST | | |
0062 701-51195 953.200 m | 90. 00000 85788. 00| 125. 00000 119150. 00|
PILE, STEEL H, HP 310 X 79 | | |
0063 701-91792 114.000 EACH 100. 00000 11400. 00| 75. 00000 8550. 00|
PILE TIP, STEEL H | | |
0064 702-51005 837.200 n8 | 475. 00000 397670. 00| 400. 00000 334880. 00|
CONCRETE, A, SUBSTRUCTURE | [ [
0065 702-51015 103.800 n8 | 475. 00000 49305. 00| 300. 00000 31140. 00|
CONCRETE, B, FOOTI NGS | | |
0066 702-51100 156.000 kg | 8. 00000 1248. 00| 15. 00000 2340. 00|
DRAI N Pl PE, CAST | RON, 150 mm | | |
0067 702-51110 584.000 kg | 6. 00000 3504. 00| 5. 00000 2920. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0068 703-51030 28023.000 kg | 1. 25000 35028. 75| 1. 30000 36429. 90|
REI NFORCI NG STEEL | | |
0069 703-51032 107283.000 kg | 1. 35000 144832. 05 1. 50000 160924. 50|
REI NFORCI NG STEEL, EPOXY COATED | | [
0070 704-51002 494.100 n8 | 400. 00000 197640. 00| 450. 00000 222345. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0071 704-51106 2.000 EACH 120. 00000 240. 00| 200. 00000 400. 00|
DECK DRAI N | | |
0072 706-03278 4.000 EACH 1100. 00000 4400. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | |
0073 706-51020 54.200 n8 | 450. 00000 24390. 00| 450. 00000 24390. 00|
CONCRETE, C, RAILING | | |
0074 707-05990 438.800 m 780. 00000 342264. 00| 1200. 00000 526560. 00|

|

STRUCTURAL MEMBERS, CONCRETE BULB-T | [ |

BEAM 1981 nm X 1220 mm | | |
|

0075 709-51821 LUWP 7400. 00000 7400. 00| 9000. 00000 9000. 00|
SURFACE SEAL | | |
0076 713-91028 LUVP|  220000. 00000 220000. 00|  200000. 00000 200000. 00|
TEMPORARY RUNAROUND | | |
0077 713-99365 259.080 m | 24. 00000 6217. 92| 25. 00000 6477. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG, | | |
TEMPORARY BRI DGE APPROACHES | | |
0078 715-02628 1.000 EACH 360. 00000 360. 00| 500. 00000 500. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0079 715-02629 1.000 EACH 525. 00000 525. 00| 650. 00000 650. 00|

SAFETY METAL END SECTION, 6:1, 450 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 287 -11
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT ID : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI E :
| (4) 35-1917625 | (5) 35 1618530 |
| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0080 715-05048 870.000 m | 10. 00000 8700. 00| 20. 00000 17400. 00|
PIPE, TYPE 4, CIRCULAR 150 nm [ | |
0081 715-05121 17.500 m | 80. 00000 1400. 00| 120. 00000 2100. 00|
PIPE, TYPE 1, CIRCULAR 450 nm | | |
0082 715-05123 19.500 m | 110. 00000 2145. 00| 160. 00000 3120. 00|
PIPE, TYPE 1, G ROULAR 600 mm [ [ |
0083 715-05169 9.000 m | 60. 00000 540. 00| 100. 00000 900. 00|
PIPE, TYPE 3, CIROULAR 375 mm | | [
0084 715-05171 61.000 m | 110. 00000 6710. 00| 100. 00000 6100. 00|
PIPE, TYPE 3, CIRCULAR 450 nm [ [ |
0085 715-05407 57.500 m | 22. 00000 1265. 00| 40. 00000 2300. 00|
PI PE, END BENT DRAIN, 150 nm | | |
0086 715-46005 1.000 EACH 240. 00000 240. 00| 325. 00000 325. 00|
Pl PE END SECTION, 375 mm | | |
0087 715-46010 11.000 EACH 280. 00000 3080. 00| 375. 00000 4125. 00|
Pl PE END SECTION, 450 mm | | |
0088 715-46020 2.000 EACH 325. 00000 650. 00| 400. 00000 800. 00|
PI PE END SECTION, 600 nm | | [
0089 715-91361 91.300 m | 35. 00000 3195. 50| 50. 00000 4565. 00|
PI PE, PVC, 150 nm | | [
0090 718-06528 4.000 EACH 740. 00000 2960. 00| 650. 00000 2600. 00|
OUTLET PROTECTOR, 1 | | |
0091 718-06529 4.000 EACH 680. 00000 2720. 00| 650. 00000 2600. 00|
OUTLET PROTECTOR, 2 | | |
0092 718-06531 2.000 EACH 630. 00000 1260. 00| 650. 00000 1300. 00|
OUTLET PROTECTOR, 3 | | |
0093 718-52610 190.500 n8 | 40. 00000 7620. 00| 70. 00000 13335. 00|
AGGREGATE FCR UNDERDRAI NS | [ [
0094 724-51925 42.000 m | 325. 00000 13650. 00| 450. 00000 18900. 00|
STRUCTURAL EXPANSI ON JOINT, SS [ [ [
0095 801-04308 5.000 EACH 415. 00000 2075. 00| 325. 00000 1625. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0096 801-06203 2790.000 m | 0. 85000 2371. 50| 0. 70000 1953. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0097 801- 06207 312.000 m | 3. 10000 967. 20| 3. 50000 1092. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0098 801- 06640 18.000 EACH 185. 00000 3330. 00| 140. 00000 2520. 00|
CONSTRUCTI ON SIGN, A | | |
0099 801- 06645 14.000 EACH 62. 00000 868. 00| 50. 00000 700. 00|

CONSTRUCTION SIGN, B |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 287 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 221, 448. 45 ROUTE : STATE ROAD 56
CALL ORDER : 287 CONTRACT ID : B -26063-A COUNTI ES : SW TZERLAND
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35 1618530 |
| M LESTONE CONTRACTORS, L.P. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e e e e e et e e e e e e e e et e e e e e e e e mmeemeeao-on
0100 801-06649 66. 000 EACH 5. 25000 346. 50| 22. 00000 1452. 00|
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0101 801-07118 39.600 m | 33. 00000 1306. 80| 75. 00000 2970. 00|
BARRI CADE, I11-A | | [
0102 801-07119 11.000 m | 42.00000 462. 00| 80. 00000 880. 00|
BARRI CADE, I11-B | | [
0103 802-05702 2.000 m | 35. 00000 70. 00| 35. 00000 70. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | | |
0104 802- 76025 1.328 n2 | 190. 00000 252. 32| 225. 00000 298. 80|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0105 808-06712 550.000 m | 0. 42000 231. 00| 0. 85000 467. 50|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0106 808-06713 2000.000 m | 0. 42000 840. 00| 0. 85000 1700. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0107 808-06714 1677.000 m | 0. 42000 704. 34| 0. 85000 1425. 45|
LINE, PAINT, SCLID, YELLOW 100 nm | [ [
0108 808- 75996 14.000 EACH 8. 00000 112. 00| 15. 00000 210. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0109 808- 75998 84.000 EACH 31. 00000 2604. 00| 65. 00000 5460. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0110 608-05741 22133.000 m | 2. 10000 46479. 30| 2. 50000 55332. 50|
W CK DRAI N | | [
SECTI ON TOTALS | $ 3,480, 783.27| $ 3,937, 643.39]
------------------------------------------ o m e e e e e e e e e e e e e e m e e e e m i m i m o m e e m i m i m i md m o m o m o m o m o m e m e e
CONTRACT TOTALS | $ 3,480, 783.27| $ 3,937, 643. 39|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 511, 565. 88

CALL CRDER : 293 CONTRACT ID : B -26475-A
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 10/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :

ROUTE :
COUNTI ES :

PRQJECT( S)

CR 1350W
JEFFERSON

DATE : 12/22/03
PAGE : 293 -1

396, 012. 70
479, 194. 95

100. 0000%
121. 0049%

RANK VENDCR NO. / NAVE
1  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
2  35-1801998 CLR, INC.
3 61-1201949 I NTECH CONTRACTI NG LLC

506, 869. 60

127.9932%

ALL BI DS REJECTED - TO BE READVERTI SED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWFON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 11/14/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0191019
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1523985 WRTZ & YATES, INC. $ 2,239,996.48 100. 0000%
2 36-2231526 WALSH CONSTR CO CF | LL $ 2,456, 267.00 109. 6549%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 2,871,663.72 128. 1994%
4  35-1582109 KANKAKEE VALLEY OCONSTRUCTI ON $ 2,977,578. 46 132. 9278%
| (1) 35 1523985 | (2) 36-2231526 | (3) 35-1386990
| WRTZ & YATES, |NC. | WALSH OONSTR CO. OF | LL |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ S B
SECTI ON 0001 BRI DGE REHABI LI TATI ON, REPLACE SUPERSTRUCTURE AND W DENI NG
| | |
0001 105-06845 LUMP|  10000. 00000 10000. 00|  50000. 00000 50000.00]  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MOS | 2000. 00000 20000. 00| 2000. 00000 20000. 00| 2500. 00000 25000. 00
FIELD OFFICE B | | |
0003 110-01001 LUMP|  85000. 00000 85000. 00]  125000. 00000 125000. 00]  140000. 00000 140000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 653.000 SYS | 7.00000 4571. 00| 12. 00000 7836. 00| 25. 00000 16325. 00
PAVEMENT REMOVAL | | |
0006 202-02241 4477.000 LFT | 2..30000 10297. 10| 2.00000 8954. 00| 3. 25000 14550. 25
GUARDRAI L, REMOVE | | |
0007 202-02277 2490.000 LFT | 5. 00000 12450. 00| 3.00000 7470. 00| 1. 50000 3735. 00
QUTTER, LIP, REMOVE | | |
0008 202-51328 LUWP|  140000. 00000 140000. 00|  140100. 00000 140100. 00]  400000. 00000 400000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202-91385 17.000 EACH 290. 00000 4930. 00| 250. 00000 4250. 00| 500. 00000 8500. 00
I NLET, REMOVE | |
0010 203-02000 563.000 CYS | 8. 00000 4504. 00| 50. 00000 28150. 00| 9. 00000 5067. 00
EXCAVATI ON,  COVMMON | | |
0011 203-02070 86.000 CYS | 15. 00000 1290. 00| 15. 00000 1290. 00| 11. 00000 946. 00
BORROW | | |
0012 205-06931 32.000 TON | 30. 00000 960. 00| 62. 00000 1984. 00| 30. 00000 960. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0013 205- 06932 66.000 LFT | 24. 00000 1584. 00| 19. 50000 1287. 00| 5. 50000 363. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 2.000 EACH 100. 00000 200. 00| 70. 00000 140. 00| 300. 00000 600. 00

TEMPORARY DI TCH | NLET PROTECTI ON |



TERM NAL JO NT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 36-2231526 | (3) 35-1386990
| WRTZ & YATES, |NC. | WALSH CONSTR CO CF | LL | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e m o e e et e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0015 205- 06937 2276.000 LFT | 2.00000 4552. 00| 2..00000 4552. 00| 4.00000 9104. 00
TEMPORARY SI LT FENCE | | |
0016 206-51230 625.000 CYS | 25. 00000 15625. 00| 12. 00000 7500. 00| 15. 00000 9375. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0017 206-94150 1000. 000 SFT | 12. 00000 12000. 00| 0. 10000 100. 00| 19. 25000 19250. 00
SHEET PILING STEEL, S 5.4 | |
0018 207-07498 3872.000 SYS | 3.00000 11616. 00 4. 53000 17540. 16| 9. 00000 34848. 00
SUBGRADE TREATMENT, TYPE A | |
0019 211-06467 124.000 CYS | 15. 00000 1860. 00| 31. 71000 3932. 04] 33. 00000 4092. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0020 211-07454 124.000 CYS | 17. 00000 2108. 00| 35. 00000 4340. 00| 22. 00000 2728. 00
STRUCTURE BACKFI LL | |
0021 213-52830 76.000 CYS | 120. 00000 9120. 00| 80. 00000 6080. 00| 190. 00000 14440. 00
FLOMBLE MORTAR [ [ [
0022 302-07455 112.000 CYS | 20. 00000 2240. 00| 55. 00000 6160. 00| 27. 00000 3024. 00
DENSE GRADED SUBBASE [ | [
0023 303-01180 2296.000 TON | 12. 50000 28700. 00| 14. 00000 32144. 00| 16. 00000 36736. 00
COVPACTED AGGREGATE, NO. 53 | [ [
0024 303-02172 1721.000 TON | 13. 00000 22373. 00| 12. 00000 20652. 00| 18. 00000 30978. 00
TEMPORARY AGGREGATE | [ [
0025 306-08043 760.000 SYS | 9. 42000 7159. 20| 5. 00000 3800. 00| 5. 00000 3800. 00
MLLING TRANSI TI ON | | |
0026 402-07432 341.000 TON | 56. 00000 19096. 00| 44. 10000 15038. 10| 58. 00000 19778. 00
HVA SURFACE, TYPE A |
0027 402-07433 901.000 TON | 53. 00000 47753. 00 41. 18000 37103. 18] 55. 00000 49555. 00
HVA SURFACE, TYPE B |
0028 402-07438 806.000 TON | 42.00000 33852. 00| 30. 83000 24848. 98| 42. 00000 33852. 00
HVA | NTERVEDI ATE, TYPE B | |
0029 402-07440 988.000 TON | 44. 00000 43472. 00| 32. 18000 31793. 84] 44. 00000 43472.00
HVA BASE. TYPE A [ |
0030 402-07441 1584. 000 TON | 46. 00000 72864. 00| 32. 85000 52034. 40| 45. 00000 71280. 00
HVA BASE, TYPE B | |
0031 402-07453 958.000 TON | 50. 00000 47900. 00| 36. 00000 34488. 00| 48. 00000 45984. 00
HVA FOR TEMPORARY PAVENVENT | | |
0032 405- 05517 8.600 TON | 500. 00000 4300. 00| 405. 00000 3483. 00| 600. 00000 5160. 00
ASPHALT FOR PRI ME COAT | |
0033 406- 05520 8.200 TON | 1050. 00000 8610. 00| 855. 00000 7011. 00| 1100. 00000 9020. 00
ASPHALT FOR TACK COAT | | [
0034 502- 06329 213.000 SYS | 44. 00000 9372. 00| 60. 00000 12780. 00| 50. 00000 10650. 00
POCP, 12 IN | [ [
0035 503- 05310 96.000 LFT | 100. 00000 9600. 00| 145. 00000 13920. 00| 135. 00000 12960. 00
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL CRDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWFON
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1523985 | (2) 36-2231526 | (3) 35-1386990
| WRTZ & YATES, |NC. | WALSH CONSTR CO. CF | LL | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMONT|  UNIT PRICE ANOUNT
------------------------------------------ o m m e m e e o e e e e e e e e e e e e e e e e e e e e e e e e e meemeemeeooo-
0036 601-01522 6.000 EACH 1428. 00000 8568. 00| 1275. 00000 7650. 00| 1500. 00000 9000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0037 601-94690 2.000 EACH 3472. 00000 6944. 00| 3100. 00000 6200. 00| 3300. 00000 6600. 00
GUARDRAI L END TREATMENT, MBS | |
0038 601-97080 2.000 EACH 2408. 00000 4816. 00| 2150. 00000 4300. 00| 2400. 00000 4800. 00
TEMPORARY GUARDRAI L END TREATMENT, CS | | |
0039 601-97803 2.000 EACH 2128. 00000 4256. 00| 1900. 00000 3800. 00| 2200. 00000 4400. 00

GUARDRAI L END TREATMENT, MS, SPARE | | I
PARTS PACKAGE | | I

0040 601-99105 3325.000 LFT | 10. 00000 33250. 00| 9. 00000 29925. 00| 11. 00000 36575. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0041 601-99108 500. 000 LFT | 15. 50000 7750. 00| 13. 90000 6950. 00| 16. 00000 8000. 00

GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. |
3 I N. SPACI NG | |
|

I
I
0042 601-99132 4.000 EACH 70. 00000 280. 00| 55. 00000 220. 00 82. 00000 328. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | |
SPACI NG | | [
0043 602- 06729 28.000 EACH 15. 00000 420. 00| 9. 00000 252. 00| 12. 00000 336. 00
BARRI ER DELI NEATOR | | [
0044 605- 05523 2285.000 LFT | 7.00000 15995. 00| 4. 28000 9779. 80| 8. 00000 18280. 00
CURB, HMVA [ | [
0045 609- 06259 720.000 SYS | 50. 00000 36000. 00| 45. 00000 32400. 00| 52. 00000 37440. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
I'N. I | I
0046 611-52817 2.000 EACH  35000. 00000 70000. 00|  25000. 00000 50000. 00|  35000. 00000 70000. 00
TEMPORARY CROSSOVER, B | | |
0047 616-02320 3264.000 SYS | 2. 50000 8160. 00| 2.00000 6528. 00| 3. 50000 11424. 00
GEOTEXTI LES | [ [
0048 616-06405 2167.000 TON | 20. 00000 43340. 00| 25. 00000 54175. 00| 18. 00000 39006. 00
Rl PRAP, REVETMENT | [ [
0049 621-01004 2.000 EACH 800. 00000 1600. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOQ | | [
SEEDI NG | | |
0050 621-06545 1.000 TON | 700. 00000 700. 00| 652. 00000 652. 00| 550. 00000 550. 00
FERTI LI ZER | | |
0051 621-06553 459.000 LBS | 3. 80000 1744. 20| 3. 42000 1569. 78| 11. 00000 5049. 00
SEED M XTURE, R | | [
0052 621-06557 459.000 LBS | 3. 70000 1698. 30| 3. 32000 1523. 88| 11. 00000 5049. 00
SEED M XTURE, T | [ [
0053 621- 06565 11.000 TON | 600. 00000 6600. 00| 498. 00000 5478. 00| 535. 00000 5885. 00

MULCH NG MATERI AL | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWFON
LETTI NG DATE : 12/17/03 10: 00 AM DISTRCT  : LAPCRTE Di STRI CT
SET- ASI DE :
| (1) 35 1523985 | (2) 36-2231526 | (3) 35-1386990
| WRTZ & YATES, |NC. | WALSH CONSTR GO OF I LL [1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0054 701-93633 1138.000 LFT | 35. 00000 39830. 00| 25. 48000 28996. 24| 50. 00000 56900. 00
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0055 701-98647 2788.000 LFT 24. 00000 66912. 00| 29. 48000 82190. 24] 29. 00000 80852. 00

PILE, CONCRETE, STEEL SHELL ENCASED, |

|
0.203 IN., 14 IN [
I

I
I
0056 702-51005 355.500 CYS 350. 00000 124425. 00| 575. 00000 204412. 50 405. 00000 143977. 50
CONCRETE, A, SUBSTRUCTURE | | |
0057 702-51015 51.200 CYS | 350. 00000 17920. 00| 425. 00000 21760. 00| 405. 00000 20736. 00
CONCRETE, B, FOOTI NGS | | |
0058 702-51863 184.000 EACH 5. 00000 920. 00| 12. 00000 2208. 00| 12. 00000 2208. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0059 702-92857 179.800 CYS | 350. 00000 62930. 00| 550. 00000 98890. 00| 405. 00000 72819. 00
CONCRETE, C, SUBSTRUCTURE | | |
0060 703-51030 57296. 000 LBS | 0. 71000 40680. 16| 0. 61000 34950. 56| 0. 42000 24064. 32
REI NFORCI NG STEEL | |
0061 703-51032 211030. 000 LBS | 0. 77000 162493. 10| 0. 68000 143500. 40| 0. 62000 130838. 60
REI NFORCI NG STEEL, EPOXY COATED | |
0062 704-51002 495.400 CYS | 425. 00000 210545. 00| 475. 00000 235315. 00| 405. 00000 200637. 00
CONCRETE, C, SUPERSTRUCTURE |
0063 706-05732 8.000 EACH 1400. 00000 11200. 00| 1371. 60000 10972. 80| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0064 706-51020 86.600 CYS | 400. 00000 34640. 00| 555. 14000 48075. 12| 490. 00000 42434, 00
CONCRETE, C, RAILING | | |
0065 709-51821 LUMP|  16000. 00000 16000. 00|  15000. 00000 15000. 00|  19000. 00000 19000. 00
SURFACE SEAL | | [
0066 710-51870 50.000 SFT | 20. 00000 1000. 00| 50. 00000 2500. 00| 75. 00000 3750. 00
REPOI NTI NG MASONRY | N STRUCTURES | |
0067 711-04121 24.000 EACH 22. 00000 528. 00| 76. 32000 1831. 68| 600. 00000 14400. 00
ANCHOR BOLT, AB1 | | |
0068 711-51038 LUMP|  300000. 00000 300000. 00|  400000. 00000 400000. 00|  454000. 00000 454000. 00
STRUCTURAL STEEL | |
0069 713-02478 1.000 EACH 1200. 00000 1200. 00| 1050. 00000 1050.00]  12300. 00000 12300. 00
GUARDRAI L TRANSI TI ON, TGB, TEMPORARY | | |
BRI DGE APPROACHES | | [
0070 713-02490 1.000 EACH 50. 40000 50. 40| 45. 00000 45. 00| 175. 00000 175. 00
GUARDRAI L TRANSITION, VH, 12 FT. 6 IN | | [
SPACING TEMPORARY BRI DGE APPROACHES | | |
0071 713-99365 275.000 LFT | 15. 84000 4356. 00| 14. 40000 3960. 00| 13. 00000 3575. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
TEMPORARY BRI DGE APPROACHES | | |
0072 715- 05407 320.000 LFT | 8. 00000 2560. 00| 3. 97000 1270. 40| 12. 00000 3840. 00
I I

PI PE, END BENT DRAIN, 6 I N |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : LAPCRTE DI STR CT
SET- ASI DE :
| (1) 35- 1523985 | (2) 36-2231526 | (3) 35-1386990
| WRTZ & YATES, |NC. | WALSH CONSTR CO OF | LL | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m et o e e et m e et e o e e o e e e e e et e e e e e e e e eemeemeeooo-
0073 715- 46005 4.000 EACH 140. 00000 560. 00| 187. 21000 748. 84] 150. 00000 600. 00
Pl PE END SECTION, 15 IN ( TEVPORARY) | [ [
0074 724-51925 228.000 LFT | 100. 00000 22800. 00| 75. 30000 17168. 40| 165. 00000 37620. 00
STRUCTURAL EXPANSI ON JOI NT, SS | | [
0075 726-93524 24.000 EACH 517. 00000 12408. 00| 428. 27000 10278. 48| 110. 00000 2640. 00
BEARI NG ASSEMBLY, | | |
0076 726-93525 36.000 EACH| 565. 00000 20340. 00| 468. 27000 16857. 72 135. 00000 4860. 00
BEARI NG ASSEMBLY, |1 | | |
0077 726-93526 12.000 EACH 879. 00000 10548. 00| 748. 27000 8979. 24| 900. 00000 10800. 00
BEARI NG ASSEMBLY, 111 | | |
0078 801-03291 4.000 EACH 60. 00000 240. 00| 59. 00000 236. 00| 80. 00000 320. 00
CONSTRUCTI ON SIGN, D | | |
0079 801-04308 1.000 EACH 500. 00000 500. 00| 350. 00000 350. 00| 322. 00000 322.00
ROAD CLOSURE S| GN ASSEMBLY | | |
0080 801-06207 23660.000 LFT | 0. 85000 20111. 00| 0. 79000 18691. 40| 1. 05000 24843. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N | | |
0081 801- 06469 5020.000 LFT | 1. 52000 7630. 40| 1. 59000 7981. 80| 1. 80000 9036. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. I I |
0082 801-06640 31.000 EACH 150. 00000 4650. 00| 125. 00000 3875. 00| 135. 00000 4185. 00
CONSTRUCTI ON SI GN, A | | [
0083 801-06645 7.000 EACH 70. 00000 490. 00| 50. 00000 350. 00| 55. 00000 385. 00
CONSTRUCTI ON SI GN, B | [
0084 801-06710 540.000 DAY | 17. 00000 9180. 00| 15. 00000 8100. 00| 18. 00000 9720. 00
FLASH NG ARROW SI GN | | [
0085 801-06775 LUMP|  22000. 00000 22000.00|  25000. 00000 25000.00|  32000. 00000 32000. 00
MAI NTAI NI NG TRAFFI C | |
0086 801-07118 96.000 LFT | 10. 00000 960. 00| 12. 00000 1152. 00| 11. 00000 1056. 00
BARRI CADE, I11-A | |
0087 801-07119 168.000 LFT | 12. 00000 2016. 00| 17. 00000 2856. 00| 16. 00000 2688. 00
BARRI CADE, I11-B | |
0088 801-07606 620.000 LFT | 12. 00000 7440. 00| 21. 18000 13131. 60| 12. 00000 7440. 00
TEMPORARY CROSSOVER DRAI NAGE PI PE | | |
0089 801-97643 1728.000 LFT | 4.50000 7776. 00| 2. 29000 3957. 12| 4.50000 7776. 00
TEMPORARY BUZZ STRI PS | | |
0090 802-05701 19.000 LFT | 100. 00000 1900. 00| 22. 00000 418. 00| 13. 00000 247.00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0091 802-07059 7.000 EACH 40. 00000 280. 00| 25. 00000 175. 00| 45. 00000 315. 00

SIGN, SHEET, AND SUPPORTS, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET- ASI DE :
| (1) 35-1523985 | (2) 36-2231526 | (3) 35-1386990
| WRTZ & YATES, |NC. | WVALSH OONSTR CO. OF I LL | I SOM JACK CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S
0092 808- 06701 2735.000 LFT | 0. 29000 793. 15| 0. 25000 683. 75| 0. 60000 1641. 00
LI NE, THERMOPLASTIC, BRCKEN, WH TE, 4 | | |
I'N. I | I
0093 808-06703 10932.000 LFT | 0. 29000 3170. 28| 0. 25000 2733. 00| 0. 60000 6559. 20
LI NE, THERMOPLASTIC, SOLID, WVH TE, 4 IN | |
0094 808-06716 7895.000 LFT | 0. 39000 3079. 05| 0. 45000 3552. 75| 0. 65000 5131. 75
LI NE, REMOVE | |
0095 808- 75051 703.000 LFT | 2. 69000 1891. 07| 2. 40000 1687. 20| 1. 75000 1230. 25
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
4 IN | | |
0096 808- 75054 703.000 LFT | 2. 69000 1891. 07| 2. 40000 1687. 20| 1. 75000 1230. 25
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
4 IN | | |
0097 808- 75061 176.000 LFT | 2.97000 522. 72| 2. 65000 466. 40| 2. 15000 378. 40
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
5 I'N. | | |
0098 808- 75245 10932.000 LFT | 0. 29000 3170. 28| 0. 25000 2733. 00| 0. 60000 6559. 20
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. | | [
0099 808- 75996 52.000 EACH 15. 00000 780. 00| 7. 00000 364. 00| 25. 00000 1300. 00
SNOWPLOWABLE RAI SED PAVEMENT NMARKER, | | |
REMOVE [ | |
0100 808- 75998 52.000 EACH 50. 00000 2600. 00| 30. 00000 1560. 00| 85. 00000 4420. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 2,239, 996. 48] $ 2,456, 267. 00 $ 2,871,663.72
------------------------------------------ ey
CONTRACT TOTALS | $ 2,239, 996. 48| $ 2,456, 267. 00| $ 2,871,663. 72




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 661, 911. 21 RQUTE : US 41
CALL ORDER : 311 CONTRACT ID : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 351582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON, REPLACE SUPERSTRUCTURE AND W DENI NG

[
0001 105-06845 LUWP| 36000. 00000 36000. 00|

I

I

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 10.000 MOS | 2000. 00000 20000. 00| |
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  100000. 00000 100000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 9000. 00000 9000. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 653.000 SYS | 11. 15000 7280. 95| |
PAVENENT REMOVAL | | |
0006 202-02241 4477.000 LFT | 2.00000 8954. 00| |
GUARDRAI L, REMOVE | | |
0007 202-02277 2490.000 LFT | 2. 57000 6399. 30| |
GUTTER LIP, REMOVE | | |
0008 202-51328 LUMP|  122018. 67000 122018. 67| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-91385 17.000 EACH 177. 73000 3021. 41| |
I NLET, REMOVE | | |
0010 203-02000 563.000 CYS | 19. 55000 11006. 65| |
EXCAVATI ON,  COMVON | | |
0011 203-02070 86.000 CYS | 22. 09000 1899. 74| |
BORROW | | |
0012 205-06931 32.000 TON | 41. 17000 1317. 44| |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0013 205- 06932 66.000 LFT | 19. 50000 1287. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 2.000 EACH 70. 00000 140. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205-06937 2276.000 LFT | 1. 46000 3322. 96 |
TEMPORARY SI LT FENCE | | |
0016 206-51230 625.000 CYS | 14. 61000 9131. 25| |
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0017 206-94150 1000. 000 SFT | 58. 19000 58190. 00| |
SHEET PILING STEEL, S 5.4 | | |
0018 207-07498 3872.000 SYS | 2. 88000 11151. 36| |
SUBGRADE TREATMENT, TYPE A | | |
0019 211-06467 124.000 CYS | 44. 97000 5576. 28| |
AGGREGATE FOR END BENT BACKFI LL | | |
0020 211-07454 124.000 CYS | 31. 08000 3853. 92| |
I

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,661, 911. 21 ROUTE : US 41
CALL CRDER @ 311 CONTRACT ID : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 351582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

GUARDRAI L END TREATMENT, MBS, SPARE | [
PARTS PACKAGE | |
0040 601-99105 3325.000 LFT | 9. 00000 29925. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |

------------------------------------------ o m m e et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeaooo-
0021 213-52830 76.000 CYS | 158. 58000 12052. 08| |
FLOMBLE MORTAR | | |
0022 302-07455 112.000 CYS | 31. 00000 3472. 00| |
DENSE GRADED SUBBASE | | |
0023 303-01180 2296.000 TON | 25. 25000 57974. 00| |
COMPACTED AGGREGATE, NO. 53 | | |
0024 303-02172 1721.000 TON | 26. 73000 46002. 33| |
TEMPORARY AGGREGATE | | [
0025 306-08043 760.000 SYS | 6. 21000 4719. 60| |
M LLING TRANSI TI ON | | |
0026 402-07432 341.000 TON | 49. 00000 16709. 00| |
HVA SURFACE, TYPE A | | |
0027 402-07433 901.000 TON | 45. 75000 41220. 75| |
HVA SURFACE, TYPE B | [ |
0028 402-07438 806.000 TON | 34. 25000 27605. 50) |
HVA | NTERVEDI ATE, TYPE B | | |
0029 402-07440 988.000 TON | 35. 75000 35321. 00| |
HVA BASE. TYPE A [ | [
0030 402-07441 1584. 000 TON | 36. 50000 57816. 00| |
HVA BASE, TYPE B | | |
0031 402-07453 958.000 TON | 40. 00000 38320. 00| |
HVA FOR TEMPORARY PAVENVENT | | |
0032 405-05517 8.600 TON | 450. 00000 3870. 00| |
ASPHALT FOR PRI ME COAT | | |
0033 406- 05520 8.200 TON | 950. 00000 7790. 00| |
ASPHALT FOR TACK COAT | | |
0034 502-06329 213.000 SYS | 67. 66000 14411. 58 |
POCP, 12 IN | | [
0035 503- 05310 96.000 LFT | 147. 82000 14190. 72| |
TERM NAL JO NT [ [ [
0036 601-01522 6.000 EACH 1275. 00000 7650. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0037 601-94690 2.000 EACH 3100. 00000 6200. 00| |
GUARDRAI L END TREATMENT, N5 | [ |
0038 601-97080 2.000 EACH 2150. 00000 4300. 00| [
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0039 601-97803 2.000 EACH 1900. 00000 3800. 00| |
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 2,661, 911. 21

CALL CRDER @ 311 CONTRACT ID : B -26810-A
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET-ASI DE :

DATE : 12/22/03
PAGE : 311 -9

ROUTE : US 41
COUNTI ES : NEWION

| (4) 35-1582109 |

| KANKAKEE VALLEY CONSTRUCTI ON|

LINE NO/ | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT]

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m m nnn et e e e e e e e e e et m e e
0041 601-99108 500. 000 LFT | 13. 90000 6950. 00|

GUARDRAI L, W BEAM DOUBLE FACED, 6 FT. | [
3 IN SPACING | |

0042 601-99132 4.000 EACH 55. 00000 220. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | |
SPACI NG | |

0043 602-06729 28.000 EACH 9. 00000 252. 00|
BARRI ER DELI NEATOR | |

0044 605- 05523 2285.000 LFT | 4. 75000 10853. 75|
CURB, HMA | |

0045 609- 06259 720.000 SYS | 62. 66000 45115. 20|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | |
IN. | [

0046 611-52817 2.000 EACH  27018.32000 54036. 64|
TEMPORARY CROSSOVER, B | |

0047 616-02320 3264.000 SYS | 1. 75000 5712. 00|
GEOTEXTI LES | |

0048 616- 06405 2167.000 TON | 27.91000 60480. 97|
Rl PRAP, REVETMENT | |

0049 621-01004 2.000 EACH 700. 00000 1400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

0050 621-06545 1.000 TON | 652. 00000 652. 00|
FERTI LI ZER | |

0051 621-06553 459.000 LBS | 3. 42000 1569. 78|
SEED M XTURE, R | |

0052 621-06557 459.000 LBS | 3. 32000 1523. 88|
SEED M XTURE, T [ |

0053 621- 06565 11.000 TON | 498. 00000 5478. 00|
MULCH NG MATERI AL | |

0054 701-93633 1138.000 LFT | 225. 95000 257131. 10|
OVERS| ZED PREDRI LLED PI LE HOLES | |

0055 701-98647 2788.000 LFT | 49. 36000 137615. 68

I

PILE, CONCRETE, STEEL SHELL ENCASED,
0.203 IN, 14 IN. | |

0056 702-51005 355.500 CYS | 823. 44000 292732. 92|
CONCRETE, A, SUBSTRUCTURE | |
0057 702-51015 51.200 CYS | 347. 43000 17788. 42|
CONCRETE, B, FOOTI NGS | |
0058 702-51863 184.000 EACH 5. 66000 1041. 44]

FI ELD DRI LLED HOLE I N CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT 1D : B -26810-A COUNTI ES : NEWFON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35- 1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T N T N TN T NS
0059 702-92857 179.800 CYS | 526. 76000 94711. 45| [
CONCRETE, C, SUBSTRUCTURE | |
0060 703-51030 57296.000 LBS | 0. 88000 50420. 48| [
REI NFORCI NG STEEL | |
0061 703-51032 211030.000 LBS | 0. 90000 189927. 00| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0062 704-51002 495.400 CYS | 515. 36000 255309. 34| |
CONCRETE, C, SUPERSTRUCTURE | | [
0063 706- 05732 8.000 EACH 1706. 06000 13648. 48| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0064 706-51020 86.600 CYS | 583. 24000 50508. 58| |
CONCRETE, C, RAILING | | |
0065 709-51821 LUVP|  15000. 00000 15000. 00| |
SURFACE SEAL | [ |
0066 710-51870 50.000 SFT | 200. 00000 10000. 00| |
REPO NTI NG MASONRY | N STRUCTURES | | |
0067 711-04121 24.000 EACH| 30. 73000 737. 52| |
ANCHOR BOLT, AB1 | [
0068 711-51038 LUWP|  374789. 15000 374789. 15| |
STRUCTURAL STEEL | [ [
0069 713-02478 1.000 EACH| 1050. 00000 1050. 00| |
GUARDRAI L TRANSI TI ON, TGB, TEMPORARY | | |
BRI DGE APPROACHES | | [
0070 713-02490 1.000 EACH 45. 00000 45. 00| |
GUARDRAI L TRANSI TION, VH, 12 FT. 6 IN | | |
SPACI NG, TEMPORARY BRI DGE APPROACHES [ [
0071 713-99365 275.000 LFT | 14. 14000 3888. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | [
TEMPORARY BRI DGE APPROACHES | | |
0072 715- 05407 320.000 LFT | 13. 29000 4252. 80| |
Pl PE, END BENT DRAIN, 6 IN. | | |
0073 715-46005 4.000 EACH 245. 32000 981. 28| [
PI PE END SECTION, 15 IN. ( TEMPORARY) | | |
0074 724-51925 228.000 ~LFT | 136. 71000 31169. 88| |
STRUCTURAL EXPANSI ON JO NT, SS [ [ |
0075 726-93524 24.000 EACH| 473. 70000 11368. 80| [
BEARI NG ASSEMBLY, | | | |
0076 726-93525 36.000 EACH| 528. 97000 19042. 92| [
BEARI NG ASSEMBLY, | | [ | |
0077 726-93526 12. 000 EACH 915. 83000 10989. 96| [
I

BEARI NG ASSEMBLY, 11



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2,661, 911. 21 ROUTE : US 41
CALL CRDER @ 311 CONTRACT ID : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET-ASI DE :

| (4) 351582109 |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m et o e e e e e et e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0078 801-03291 4.000 EACH 59. 00000 236. 00| |
CONSTRUCTI ON SIGN, D | | |
0079 801-04308 1.000 EACH 268. 00000 268. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0080 801- 06207 23660.000 LFT | 0. 79000 18691. 40| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. [ [ [
0081 801- 06469 5020.000 LFT | 1. 59000 7981. 80| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. [ | [
0082 801-06640 31.000 EACH 119. 00000 3689. 00| |
CONSTRUCTI ON SIGN, A | | |
0083 801-06645 7.000 EACH 39. 00000 273. 00| |
CONSTRUCTI ON SIGN, B | | |
0084 801-06710 540.000 DAY | 10. 00000 5400. 00| |
FLASH NG ARROW SI GN | | |
0085 801-06775 LUMP|  15715. 00000 15715. 00| |
MAI NTAI NI NG TRAFFI C [ | [
0086 801-07118 96.000 LFT | 9. 35000 897. 60| |
BARRI CADE, I11-A | |
0087 801-07119 168.000 LFT | 13. 76000 2311. 68| |
BARRI CADE, I11-B | |
0088 801-07606 620.000 LFT | 15. 85000 9827. 00| |
TEMPORARY CROSSOVER DRAI NAGE PI PE | | |
0089 801-97643 1728.000 LFT | 2.29000 3957. 12| |
TEMPORARY BUZZ STRI PS | |
0090 802-05701 19.000 LFT | 10. 36000 196. 84| |
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | [ [
BASE | | |
0091 802-07059 7.000 EACH 35. 00000 245. 00| |
SIGN, SHEET, AND SUPPORTS, REMOVE [ | |
0092 808-06701 2735.000 LFT | 0. 30000 820. 50| |
LINE, THERMVOPLASTIC, BRCKEN, WHI TE, 4 | [ [
I'N. I I I
0093 808-06703 10932. 000 LFT | 0. 30000 3279. 60| |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | [
0094 808-06716 7895.000 LFT | 0. 45000 3552. 75| |
LI NE, REMOVE [ [
0095 808- 75051 703.000 LFT | 1. 28000 899. 84 |
I
I

|
LI NE, PREFORMVED PLASTIC, SOLID, WH TE, | [
4 IN [ |



SNOWPLOWABLE RAI SED PAVEMENT NMARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 311 - 12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 661, 911. 21 ROUTE : US 41
CALL ORDER : 311 CONTRACT 1D : B -26810-A COUNTI ES : NEWION
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35- 1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0096 808- 75054 703.000 LFT | 1. 28000 899. 84| |
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | [ [
4 IN | | I
0097 808- 75061 176.000 LFT | 1. 35000 237. 60| |
LI NE, PREFORVED PLASTI C, BROKEN, WA TE, | | |
51N I I I
0098 808- 75245 10932.000 LFT | 0. 30000 3279. 60| |
LI NE, THERVOPLASTIC, SOLID, YELLON 4 | [ [
I'N. I I [
0099 808- 75996 52.000 EACH| 21. 69000 1127. 88| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, [ | |
REMOVE | [ [
0100 808- 75998 52.000 EACH| 48. 00000 2496. 00| |
I
I

SECTI ON TOTALS |

$ 2,977,578. 46|

$ 2,977,578. 46| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |- 74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 08/31/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0741130
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1  35-1523985 WRTZ & YATES, |NC. $  742,414.65 100. 0000%
2 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $  908,569. 40 122. 3803%
3 05 0558668 VEDDLE BROTHERS Hl GHVMAY GROUP LLC $  937,708.64 126. 3052%
4  35-1381845 HARVEY, GEORGE R & SON, INC. $  956,538.59 128. 8415%
5 351618530 AVERI CAN CONTRACTI NG & SERVI CES $  995,337.00 134. 0675%
| (1) 35- 1523985 | (2) 35-2040801 | (3) 05-0558668
| WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS H GHVAY GROU
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e o e e ot m e et e e e e e o e e e e et e e e e e e e eemmeemeeooo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON, REPLACE SUPERSTRUCTURE
I I I
0001 105-06845 LUVP|  15000. 00000 15000. 00|  12100. 00000 12100.00]  12100. 00000 12100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 MOS | 2000. 00000 14000. 00| 1700. 00000 11900. 00| 1149. 39000 8045. 73
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  35000. 00000 35000. 00|  44000. 00000 44000.00|  46885. 43000 46885. 43
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 7000. 00000 7000. 00| 2500. 00000 2500. 00| 942. 64000 942. 64
CLEARI NG RI GHT OF WY | | |
0005 202-02240 312.400 SYS | 8. 00000 2499. 20| 16. 00000 4998. 40| 14. 99000 4682. 88
PAVEMENT REMOVAL | | |
0006 202-02241 831.000 LFT | 3. 58000 2974. 98| 3. 00000 2493. 00| 3. 20000 2659. 20
GUARDRAI L, REMOVE | | |
0007 202-02277 495.000 LFT | 10. 00000 4950. 00| 10. 00000 4950. 00| 5. 88000 2910. 60
QUTTER, LIP, REMOVE [ | [
0008 202-51328 LUMP|  110000. 00000 110000. 00|  110000. 00000 110000. 00|  211024. 51000 211024. 51
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 203-90014 2.800 STA | 750. 00000 2100. 00| 1000. 00000 2800. 00| 1046. 68000 2930. 70
LI NEAR GRADI NG | [ [
0010 205- 06937 1200.000 LFT | 1. 75000 2100. 00| 1. 60000 1920. 00| 2. 75000 3300. 00
TEMPORARY SI LT FENCE | | [
0011 206-51230 52.000 CYS | 25. 00000 1300. 00| 35. 00000 1820. 00| 26. 54000 1380. 08
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0012 211-02050 26.000 CYS | 18. 00000 468. 00| 59. 00000 1534. 00| 54. 43000 1415. 18
B BORROW | | |
0013 211- 06467 33.000 CYS | 18. 00000 594. 00| 55. 00000 1815. 00| 45. 38000 1497. 54
I

AGGREGATE FOR END BENT BACKFI LL



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |- 74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 2040801 | (3) 05-0558668
| WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS HI GHVAY GROU
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o m o e n o e e et e e et e e e e e e e e e e e e e e e e e e e e emmeemeeoo--
0014 302-07455 54.000 CYS | 20. 00000 1080. 00| 55. 00000 2970. 00| 42. 36000 2287. 44
DENSE GRADED SUBBASE | | [
0015 306-08043 325.000 SYS | 8. 00000 2600. 00| 9. 00000 2925. 00| 15. 04000 4888. 00
M LLING TRANSI TI ON | | [
0016 406- 05521 1730.000 SYS | 0. 65000 1124. 50| 0. 50000 865. 00| 0. 50000 865. 00
ASPHALT FOR TACK COAT | | [
0017 502-06329 122.600 SYS | 50. 00000 6130. 00| 70. 00000 8582. 00| 54. 92000 6733. 19
PCCP, 12 IN. | | |
0018 503- 03489 56.000 EACH 13. 00000 728. 00| 14. 00000 784. 00| 8. 80000 492. 80
RETROFI TTED Tl E BARS | |
0019 503- 05310 55.000 LFT | 120. 00000 6600. 00| 150. 00000 8250. 00| 99. 69000 5482. 95
TERM NAL JO NT | | |
0020 601-01522 4.000 EACH 1568. 00000 6272. 00| 1195. 00000 4780. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0021 601-01625 2.000 EACH 1624. 00000 3248. 00| 1295. 00000 2590. 00| 1450. 00000 2900. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ [ [
0022 601-07024 4.000 EACH 6400. 00000 25600. 00| 4775. 00000 19100. 00| 5775. 00000 23100. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0023 601-94689 2.000 EACH 2828. 00000 5656. 00| 1925. 00000 3850. 00| 1900. 00000 3800. 00
GUARDRAI L END TREATMENT, CS | |
0024 601-99105 475.000 LFT | 11. 20000 5320. 00| 10. 70000 5082. 50| 10. 00000 4750. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0025 602- 06639 1220.000 LFT | 15. 00000 18300. 00| 25. 00000 30500. 00| 21. 85000 26657. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0026 602-06646 320.000 LFT | 15. 00000 4800. 00| 24. 00000 7680. 00| 21. 85000 6992. 00
TEMPORARY CONCRETE BARRI ER | | |
0027 602-06729 12.000 EACH 15. 00000 180. 00| 7.00000 84. 00| 7. 68000 92. 16
BARRI ER DELI NEATOR | |
0028 609- 06259 187.400 SYS | 49. 00000 9182. 60| 80. 00000 14992. 00| 54. 93000 10293. 88
REI NFORCED CONCRETE BRI DGE APPROACH 12 | |
I'N. | I
0029 610-07487 248.000 TON | 127. 00000 31496. 00| 120. 00000 29760. 00| 110. 00000 27280. 00
HVA FOR APPROACHES, TYPE B | |
0030 616-02320 128.000 SYS | 3. 00000 384. 00| 4.00000 512. 00| 3. 71000 474. 88
GEOTEXTI LES | |
0031 616-06405 12.000 TON | 24. 00000 288. 00| 65. 00000 780. 00| 39. 72000 476. 64
Rl PRAP, REVETMENT | |
0032 616-51367 430.000 SYS | 40. 00000 17200. 00| 80. 00000 34400. 00| 62. 13000 26715. 90
SLOPEWALL, CONCRETE, 4 IN | |
0033 621-01004 2.000 EACH 700. 00000 1400. 00| 600. 00000 1200. 00| 600. 00000 1200. 00
I
|

SEEDI NG |



TEMPORARY WORKSI TE SPEED LIM T SI GN |

| NDIi ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |- 74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351523985 | (2) 35 2040801 | (3) 05-0558668
| WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS HI GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0034 621-06559 1000. 000 SYS | 1. 19000 1190. 00| 1. 06000 1060. 00| 1. 06000 1060. 00
MULCHED SEEDI NG R [ [ [
0035 702-51005 78.200 CYS | 400. 00000 31280. 00| 850. 00000 66470. 00| 543. 39000 42493.10
CONCRETE, A, SUBSTRUCTURE [ [ [
0036 703-01540 58.000 EACH 12. 00000 696. 00| 12. 00000 696. 00| 14. 51000 841. 58
THREADED Tl E BAR ASSEMBLY | [ [
0037 703-51030 17711.000 LBS | 0. 53000 9386. 83 0. 70000 12397. 70| 0. 56000 9918. 16
REI NFORCI NG STEEL | | [
0038 703-51032 77962.000 LBS | 0. 53000 41319. 86| 0. 80000 62369. 60| 0. 62000 48336. 44
REI NFORCI NG STEEL, EPOXY COATED | |
0039 703-96512 136.000 EACH 10. 00000 1360. 00| 45. 00000 6120. 00| 45. 11000 6134. 96
BAR SPLI CE | | |
0040 703-97936 456. 000 EACH 10. 00000 4560. 00| 10. 00000 4560. 00| 11. 87000 5412. 72
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0041 704-51002 256.800 CYS | 450. 00000 115560. 00| 600. 00000 154080. 00| 521. 38000 133890. 38
CONCRETE, C, SUPERSTRUCTURE | | |
0042 706-05732 4.000 EACH 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0043 706-51020 39.200 CYS | 400. 00000 15680. 00| 400. 00000 15680. 00| 410. 00000 16072. 00
CONCRETE, C, RAILING | | |
0044 707-05983 1009. 500 LFT | 73. 28000 73976. 16| 100. 00000 100950. 00| 88. 19000 89027. 81
STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
36 IN. X 12 IN. [ | |
0045 709-51821 LUMP| 6500. 00000 6500. 00| 6240. 00000 6240. 00| 4648. 14000 4648. 14
SURFACE SEAL | | |
0046 711-96500 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 6900. 71000 6900. 71
TEMPORARY SUPPORT OF BENT CAPS | | |
0047 715-05169 110.000 LFT | 15. 00000 1650. 00| 38. 00000 4180. 00| 24. 41000 2685. 10
PIPE, TYPE 3, CRCULAR 15 IN | |
0048 715- 05407 94.000 LFT | 10. 00000 940. 00| 30. 00000 2820. 00| 4. 62000 434. 28
Pl PE, END BENT DRAIN, 6 IN. | | |
0049 715- 46005 1.000 EACH| 120. 00000 120. 00| 900. 00000 900. 00| 156. 33000 156. 33
Pl PE END SECTI ON, 15 IN. | | |
0050 718-06531 2.000 EACH 100. 00000 200. 00| 700. 00000 1400. 00| 400. 42000 800. 84
OUTLET PROTECTOR, 3 | | |
0051 720-44296 3.000 EACH 100. 00000 300. 00| 550. 00000 1650. 00| 181. 43000 544. 29
CAP | NLET | [
0052 720- 45075 1.000 EACH 1200. 00000 1200. 00| 2250. 00000 2250. 00| 1804. 68000 1804. 68
INLET, R13 | | [
0053 801-01093 8.000 EACH 655. 00000 5240. 00| 585. 00000 4680. 00| 585. 00000 4680. 00
|
I

ASSEMBLY [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/22/03
PAGE : 323 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE $ 810, 369. 17 ROUTE : |-74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE Di STRICT
SET- ASI DE :
| (1) 35 1523985 | (2) 35-2040801 | (3) 05-0558668
| WRTZ & YATES, |NC. | GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS HI GHVAY GROU
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0054 801-01851 LUMP|  32000. 00000 32000.00]  28400. 00000 28400.00]  29900. 00000 29900. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0055 801-06207 6661.000 LFT | 1. 00000 6661. 00| 0. 90000 5994. 90| 0. 90000 5994. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0056 801-06640 41.000 EACH 100. 00000 4100. 00| 80. 00000 3280. 00| 80. 00000 3280. 00
CONSTRUCTI ON SIGN, A | | |
0057 801-06645 10. 000 EACH 50. 00000 500. 00| 30. 00000 300. 00| 30. 00000 300. 00
CONSTRUCTI ON SI G\, B | | |
0058 801-06710 240.000 DAY | 18. 00000 4320. 00| 12. 00000 2880. 00| 12. 00000 2880. 00
FLASHI NG ARROW S| GN | | [
0059 801-06775 LUMP|  10000. 00000 10000. 00| 9000. 00000 9000. 00|  38101. 91000 38101. 91
MAI NTAI NI NG TRAFFI C | | |
0060 801-97643 1728.000 LFT | 4.30000 7430. 40| 3. 85000 6652. 80| 4.11000 7102. 08
TEMPORARY BUZZ STRI PS | |
0061 805-01652 960.000 LFT | 1. 00000 960. 00| 0. 90000 864. 00| 0. 90000 864. 00
WRE, NO 4 COPPER |N CONDU T, BRIDGE, | |
uc I I |
0062 805- 06592 240.000 LFT | 12. 65000 3036. 00| 11. 00000 2640. 00| 11. 00000 2640. 00
CONDUI T, STEEL, GALVANIZED, 2 IN. | |
0063 805- 86935 4.000 EACH 30. 00000 120. 00| 22. 00000 88. 00| 22. 00000 88. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0064 807-02191 1.000 EACH 1000. 00000 1000. 00| 750. 00000 750. 00| 750. 00000 750. 00
HANDHOLE, LI GHTI NG | | |
0065 807-07580 100.000 LFT | 4.00000 400. 00| 3. 00000 300. 00| 3. 00000 300. 00
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | |

TRENCH, 4 1/C | | |

0066 807-86805 1.000 EACH 2184. 00000 2184. 00| 1950. 00000 1950. 00| 1950. 00000 1950. 00
SERVI CE POl NT, | | [ [

0067 807-86910 1.000 EACH 30. 00000 30. 00| 26. 50000 26. 50| 26. 50000 26. 50
CONNECTOR KI T, UNFUSED | [ [

0068 807-86915 2.000 EACH 40. 00000 80. 00| 28. 50000 57. 00| 28. 50000 57.00
CONNECTOR KI T, FUSED | [ [

0069 808-06713 1980.000 LFT | 0. 27000 534. 60| 0. 25000 495. 00| 0. 23000 455. 40
LINE, PAINT, SOLID, VHITE, 4 IN | |

0070 808-06714 1980.000 LFT | 0. 27000 534. 60| 0. 25000 495. 00| 0. 23000 455. 40
LINE, PAINT, SOLID, YELLOW 4 IN. | | |

0071 808-06716 1776.000 LFT | 0. 67000 1189. 92| 1. 00000 1776. 00| 0. 60000 1065. 60
LI NE, REMOVE | |

SECTI ON TOTALS | $ 742, 414. 65| $ 908, 569. 40| $  937,708.64
------------------------------------------ o m m e et o e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e e e meeoeeoo-

CONTRACT TOTALS | $ 742, 414. 65| $ 908, 569. 40| $ 937, 708. 64




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |- 74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1381845 | (5) 35 1618530 [
| HARVEY, GEORGE R & SON, | NC| AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON, REPLACE SUPERSTRUCTURE
I I I
0001 105- 06845 LUMP|  15000. 00000 15000. 00|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 NOS | 1200. 00000 8400. 00 1500. 00000 10500. 00|
FIELD OFFICE, A | | |
0003 110-01001 LUMP|  48000. 00000 48000.00|  49000. 00000 49000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 5000. 00000 5000. 00| 9000. 00000 9000. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202-02240 312.400 SYS | 10. 00000 3124. 00| 20. 00000 6248. 00|
PAVEMENT REMOVAL [ | [
0006 202-02241 831.000 LFT | 3.00000 2493. 00| 3. 50000 2908. 50|
GUARDRAI L, REMOVE | | |
0007 202-02277 495.000 LFT | 6. 00000 2970. 00| 6. 00000 2970. 00|
QUTTER, LIP, REMOVE | | |
0008 202-51328 LUMP|  160000. 00000 160000. 00|  150000. 00000 150000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 203-90014 2.800 STA | 2500. 00000 7000. 00| 2000. 00000 5600. 00|
LI NEAR GRADI NG | | |
0010 205-06937 1200. 000 LFT | 1. 75000 2100. 00| 1. 75000 2100. 00|
TEMPORARY SI LT FENCE | | [
0011 206-51230 52.000 CYS | 15. 00000 780. 00 30. 00000 1560. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | [
0012 211-02050 26.000 CYS | 25. 00000 650. 00| 70. 00000 1820. 00|
B BORROW | | |
0013 211-06467 33.000 CYS | 30. 00000 990. 00| 50. 00000 1650. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0014 302-07455 54.000 CYS | 35. 00000 1890. 00| 50. 00000 2700. 00|
DENSE GRADED SUBBASE | | |
0015 306-08043 325.000 SYS | 10. 00000 3250. 00| 20. 00000 6500. 00|
M LLING TRANSI TI ON | | [
0016 406- 05521 1730.000 SYS | 0. 57000 986. 10| 0. 55000 951. 50|
ASPHALT FOR TACK COAT | [ [
0017 502- 06329 122.600 SYS | 55. 00000 6743. 00| 90. 00000 11034. 00|
PCCP, 12 IN. | | |
0018 503- 03489 56.000 EACH| 30. 00000 1680. 00| 15. 00000 840. 00|
RETROFI TTED Tl E BARS | | |
0019 503- 05310 55.000 LFT | 80. 00000 4400. 00| 120. 00000 6600. 00|
TERM NAL JO NT | | |
0020 601-01522 4.000 EACH 1600. 00000 6400. 00| 1500. 00000 6000. 00|

GUARDRAI L TRANSI TI ON TYPE TGB



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |- 74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1381845 | (5) 35 1618530 [
| HARVEY, GEORGE R & SON, | NG| AVERI CAN CONTRACTI NG & SERMI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e m e e o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeaooo-
0021 601-01625 2.000 EACH 1650. 00000 3300. 00| 1550. 00000 3100. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |
0022 601-07024 4.000 EACH 6640. 00000 26560. 00| 5000. 00000 20000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0023 601-94689 2.000 EACH 2200. 00000 4400. 00| 2000. 00000 4000. 00|
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 475.000 LFT | 11. 50000 5462. 50| 10. 50000 4987. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0025 602- 06639 1220.000 LFT | 35. 00000 42700. 00| 20. 00000 24400. 00|
TEMPORARY CONCRETE BARRI ER,  ANCHORED | |
0026 602-06646 320.000 LFT | 30. 00000 9600. 00| 18. 00000 5760. 00|
TEMPORARY CONCRETE BARRI ER | [ [
0027 602-06729 12.000 EACH 10. 00000 120. 00| 9. 50000 114. 00|
BARRI ER DELI NEATCR | | |
0028 609- 06259 187.400 SYS | 60. 00000 11244. 00| 65. 00000 12181. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. I I I
0029 610-07487 248.000 TON | 140. 00000 34720. 00| 115. 00000 28520. 00|
HVA FOR APPROACHES, TYPE B | | |
0030 616-02320 128.000 SYS | 3. 00000 384. 00| 4.00000 512. 00|
GEOTEXTI LES | | |
0031 616-06405 12.000 TON | 60. 00000 720. 00| 48. 00000 576. 00|
Rl PRAP, REVETNMENT | | |
0032 616-51367 430.000 SYS | 40. 00000 17200. 00| 50. 00000 21500. 00|
SLOPEWALL, CONCRETE, 4 IN. | | [
0033 621-01004 2.000 EACH 640. 00000 1280. 00| 650. 00000 1300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0034 621- 06559 1000. 000 SYS | 1. 22000 1220. 00| 1. 10000 1100. 00|
MULCHED SEEDING R | [ [
0035 702-51005 78.200 CYS | 800. 00000 62560. 00| 750. 00000 58650. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0036 703-01540 58.000 EACH 15. 00000 870. 00| 22. 00000 1276. 00|
THREADED TI E BAR ASSEMBLY | | |
0037 703-51030 17711.000 LBS | 0. 55000 9741. 05| 0. 65000 11512. 15
REI NFORCI NG STEEL | |
0038 703-51032 77962.000 LBS | 0. 65000 50675. 30| 0. 75000 58471. 50|
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 703-96512 136. 000 EACH| 50. 00000 6800. 00| 50. 00000 6800. 00|

BAR SPLI CE



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -7
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |-74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351381845 | (5) 35 1618530 |
| HARVEY, GEORGE R & SON, | NC| AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e et e e e e e e e e e e eemeemeeooo-
0040 703-97936 456.000 EACH 12. 00000 5472. 00| 12. 00000 5472. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0041 704-51002 256.800 CYS | 530. 00000 136104. 00| 625. 00000 160500. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0042 706-05732 4.000 EACH 1380. 00000 5520. 00| 1200. 00000 4800. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0043 706-51020 39.200 CYS | 475. 00000 18620. 00| 500. 00000 19600. 00|
CONCRETE, C, RAILING | | |
0044 707-05983 1009.500 LFT | 94. 00000 94893. 00| 95. 00000 95902. 50|
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1, | | |
36 IN. X 12 IN. | | [
0045 709-51821 LUWP| 6000. 00000 6000. 00| 5100. 00000 5100. 00|
SURFACE SEAL | | |
0046 711-96500 LUWP| 3000. 00000 3000. 00|  40000. 00000 40000. 00|
TEMPORARY SUPPORT OF BENT CAPS | | |
0047 715-05169 110.000 LFT | 25. 00000 2750. 00| 25. 00000 2750. 00|
PIPE, TYPE 3, CRCULAR 15 IN | | |
0048 715- 05407 94.000 LFT | 10. 00000 940. 00| 15. 00000 1410. 00|
PI PE, END BENT DRAIN, 6 IN. | | |
0049 715- 46005 1.000 EACH 250. 00000 250. 00| 400. 00000 400. 00|
Pl PE END SECTION, 15 IN. | | [
0050 718-06531 2.000 EACH 350. 00000 700. 00| 350. 00000 700. 00|
QUTLET PROTECTCR, 3 | | [
0051 720- 44296 3.000 EACH 120. 00000 360. 00| 450. 00000 1350. 00|
CAP | NLET | [ |
0052 720- 45075 1. 000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00|
INLET, R13 | | |
0053 801-01093 8.000 EACH 1000. 00000 8000. 00| 625. 00000 5000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSENBLY | | |
0054 801-01851 LUMP|  34000. 00000 34000. 00|  35000. 00000 35000. 00|
TEMPORARY TRAFFI C S| GNAL W TH DETECTCRS | | |
0055 801- 06207 6661.000 LFT | 1. 04000 6927. 44| 0. 95000 6327. 95|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0056 801-06640 41.000 EACH 92. 00000 3772. 00 85. 00000 3485. 00|
CONSTRUCTI ON SIGN, A | | |
0057 801-06645 10.000 EACH 35. 00000 350. 00| 30. 00000 300. 00
CONSTRUCTI ON SI GN, B | | |
0058 801-06710 240.000 DAY | 14. 00000 3360. 00| 14. 00000 3360. 00|

FLASHI NG ARROW SI GN |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 323 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 810, 369. 17 ROUTE : |- 74
CALL ORDER : 323 CONTRACT ID : B -27138-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1381845 | (5) 35 1618530 [
| HARVEY, GEORGE R & SON, | NO| AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e et o e e e e e et e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0059 801-06775 LUVP|  35000. 00000 35000.00]  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | | |
0060 801-97643 1728.000 LFT | 4. 40000 7603. 20| 4. 00000 6912. 00|
TEMPORARY BUZZ STRI PS | |
0061 805-01652 960.000 LFT | 1. 04000 998. 40| 0. 95000 912. 00|
WRE, NO 4 COPPER |N CONDU T, BRI DGE, | | [
1/C I | [
0062 805- 06592 240.000 LFT | 12. 65000 3036. 00| 11. 50000 2760. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0063 805- 86935 4.000 EACH 25. 30000 101. 20| 24. 00000 96. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0064 807-02191 1.000 EACH 865. 00000 865. 00| 800. 00000 800. 00|
HANDHOLE, LI GHTI NG | | |
0065 807-07580 100.000 LFT | 3. 45000 345. 00| 3. 25000 325. 00|
WRE, NO 4, COPPER |N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | [
0066 807-86805 1.000 EACH 2250. 00000 2250. 00| 2100. 00000 2100. 00|
SERVI CE POI NT, | | [ [
0067 807-86910 1.000 EACH 30. 50000 30. 50| 28. 00000 28. 00|
CONNECTCR KI T,  UNFUSED | | |
0068 807-86915 2.000 EACH 32. 75000 65. 50| 30. 00000 60. 00|
CONNECTOR KI T, FUSED | | |
0069 808-06713 1980. 000 LFT | 0. 27000 534. 60| 0.25000 495. 00|
LINE, PAINT, SOLID, WVHITE, 4 IN | |
0070 808-06714 1980. 000 LFT | 0. 27000 534. 60| 0. 25000 495. 00|
LINE, PAINT, SCLID, YELLON 4 IN. | | |
0071 808-06716 1776.000 LFT | 0. 70000 1243. 20| 0. 65000 1154. 40|
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 956, 538. 59 $ 995, 337.00|
------------------------------------------ o m o e ot o e et e et e e m e o e e e et e e e e e e e meeoeeaooooo
CONTRACT TOTALS | $ 956, 538. 59 $ 995, 337.00]




ENG NEER S ESTI MATE: $ 362, 200. 87

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CALL CRDER @ 329 CONTRACT I D :

LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON : RURAL

SET-ASI DE :

VENDOR RANKI NG :

B -27142-A

FT. WAYNE DI STRI CT
07/31/04 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

DATE : 12/22/
PAGE : 329 -1

STATE ROAD 19
FULTON

2943015

1  35-1339168 LAPORTE CONSTRUCTI ON CO

2  35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON
3  35-1057237 MCCOY, R L., INC

4  35-1817530 PI ONEER ASSQCI ATES, | NC.

5  35-1523985 WRTZ & YATES, |INC

6  35-1386990 1SOM  JACK CONSTRUCTI ON CO

7  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON

. 0000%
. 2400%
. 5279%
. 0993%
. 8273%
. 0158%
150.

0575%

03

| (1) 351339168
| LAPCRTE CONSTRUCTI ON CO

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

I
0001 105-06845 LUMP)

CONSTRUCTI ON ENG NEERI NG [
0002 105-07038 6.000 M3S |
FIELD CFFICE, A [
0003 110-01001 LUWP|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [
0004 201-01015 LUWP|
CLEARI NG AND GRUBBI NG |
0005 202-01000 LUWP|

STRUCTURES AND OBSTRUCTI ONS, REMOVE [

0006 202-02241 152.000 m |
GUARDRAI L, REMOVE |
0007 202-51328 LUVP
PRESENT STRUCTURE, REMOVE PORTI ONS |
0008 203-02000 425.000 18
EXCAVATI ON, COVMON |
0009 205-04931 4.000 EACH
SEDI MENT TRAP |
0010 205-06931 17.500 My
TEMPCRARY CHECK DAM REVETMENT Rl PRAP
0011 205-06937 254.000 m |
TEMPORARY SI LT FENCE
0012 207-07502 912.000 n2

SUBGRADE TREATMENT, TYPE D |

1835.
1794.
15348.
6100.
2551.
9.
27732.
13.
347.

40.

UN'T PR CE

SECTI ON 0001 BRI DGE REPLACEMENT, COWMPCS|I TE PRESTRESSED CONCRETE BOX BEAM

33000
71000
87000
33000
73000
96000
44000
33000
93000

45000

. 18000

. 51000

| (2) 35 1690004

| NORTHERN | NDI ANA CONSTRUCTI O MCCOY, R L.,

| (3) 35-1057237

UNIT PRICE ANDUNT

1835.331 6730. 00000 6730 od
10768.261 975. 00000 5850 oJ
15348.871 16190. 00000 16190 OJ
6100.33% 7920. 00000 7920.0&
2551.735 6980. 00000 6980.0&
1513.92} 15. 72000 2389. 44
27732.44{ 36474. 00000 36474. 00
5665.25{ 12. 45000 5291. 25
1391.72{ 215. 00000 860. 00
707.88“ 39. 40000 689. 50
1569.72I 3..80000 965. 20
1377.12: 11. 35000 10351. 20

I NC.

UNT PRI CE AMOUNT
6000. 00000 6000. 00
2200. 00000 13200. 00

17600. 00000 17600. 00
3500. 00000 3500. 00
3500. 00000 3500. 00

13. 25000 2014. 00
42000. 00000 42000. 00
24. 00000 10200. 00
800. 00000 3200. 00
28. 00000 490. 00

6. 18000 1569. 72

16. 00000 14592. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT 1D : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. VWAYNE Di STRICT
SET- ASI DE :
| (1) 35 1339168 | (2) 35 1690004 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI O MOCOY, R L., INC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m m e m et o e e et e e ot e e e e e e e e e e e e e e e e e e e e eemeemeeooo-
0013 211-06467 14.800 n8 | 57. 85000 856. 18] 107. 85000 1596. 18] 32. 00000 473. 60
AGGREGATE FOR END BENT BACKFI LL | | |
0014 301-07448 562.000 My | 19. 97000 11223. 14| 20. 93000 11762. 66 26. 00000 14612. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0015 306-08043 148.000 n2 | 12. 00000 1776. 00 18. 50000 2738. 00| 15. 00000 2220. 00

M LLING TRANSI TI ON | | |

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | [

0016 401-06264 LUMP| 300. 00000 300. 00| 300. 00000 300. 00| 300. 00000 300. 00
PROFI LOGRAPH, HVA I | '
0017 402-07433 154.000 My | 65. 50000 10087. 00| 65. 50000 10087. 00| 65. 50000 10087. 00
HVA SURFACE, TYPE B | | |
0018 402-07438 205.000 My | 36. 00000 7380. 00| 36. 00000 7380. 00] 36. 00000 7380. 00
HVA | NTERVEDI ATE, TYPE B | | |
0019 402-07441 275.000 My | 40. 00000 11000. 00| 40. 00000 11000. 00] 40. 00000 11000. 00
HVA BASE, TYPE B | |
0020 405-05517 1.000 My | 400. 00000 400. 00] 400. 00000 400. 00| 400. 00000 400. 00
ASPHALT FOR PRI NE COAT | |
0021 406-05520 0.870 My | 400. 00000 348. 00| 400. 00000 348. 00| 400. 00000 348. 00
ASPHALT FOR TACK COAT | | |
0022 601-01522 4.000 EACH  1335.00000 5340.00]  1335. 00000 5340.00]  1335. 00000 5340. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0023 601- 94689 4.000 EACH  1950.00000 7800.00]  1950. 00000 7800.00]  1950. 00000 7800. 00
GUARDRAI L END TREATMENT, CS | | |
0024 601-99105 112.970 m | 32. 30000 3648. 93| 32. 30000 3648. 93| 32. 30000 3648. 93
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0025 602-06729 6.000 EACH 18. 10000 108. 60 7.00000 42. 00| 10. 00000 60. 00
BARRI ER DELI NEATCR | | |
0026 603-06040 30.000 m | 39. 50000 1185. 00| 39. 50000 1185. 00| 39. 50000 1185. 00
FENCE, FARM FIELD, 1190 mm | | |
0027 609- 06259 135.700 2 | 48. 33000 6558. 38| 62. 70000 8508. 39| 74. 00000 10041. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 mm | |
0028 611-06497 1.000 EACH 185. 00000 185. 00| 185. 00000 185. 00| 185. 00000 185. 00
MAI LBOX ASSEMBLY, S| NGLE | | |
0029 615-06490 9.000 EACH 116. 00000 1044. 00| 116. 00000 1044. 00| 116. 00000 1044. 00
RIGHT COF WAY MARKER | |
0030 616-02320 699.000 n2 | 2. 04000 1425. 96| 3. 45000 2411. 55 2. 50000 1747. 50
GEOTEXTI LES | | |
0031 616-06405 435.000 My | 32. 33000 14063. 55| 27. 80000 12093. 00| 24. 00000 10440. 00
Rl PRAP, REVETMENT | | |
0032 621-01004 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 250. 00000 250. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1339168 | (2) 35 1690004 | (3) 35-1057237
| LAPORTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI O MOOOY, R L., |NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T N T N TN T NS
0033 621- 06548 3.000 kg | 55. 00000 165. 00| 55. 00000 165. 00| 55. 00000 165. 00
SEED M XTURE, CV | | |
0034 621- 06559 2700.000 n2 | 0. 60000 1620. 00| 0. 60000 1620. 00| 0. 60000 1620. 00
MULCHED SEEDI NG R | | |
0035 621- 06567 9.000 kL | 2. 00000 18. 00| 2. 00000 18. 00| 2. 00000 18. 00
WATER | | |
0036 621- 06574 501.600 n2 | 5. 84000 2929. 34| 5. 84000 2929. 34| 5. 84000 2929. 34
SODDI NG | | |
0037 701-01849 150.000 m | 143. 06000 21459. 00| 108. 50000 16275. 00| 94. 00000 14100. 00

PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |

0038 701-93633 25.000 m | 13. 33000 333. 25| 72. 00000 1800. 00| 150. 00000 3750. 00
OVERSI ZED PREDRI LLED PI LE HOLES | | |

0039 702-51005 6.000 n8 | 709. 01000 4254. 06 1400. 00000 8400. 00| 900. 00000 5400. 00
CONCRETE, A, SUBSTRUCTURE | | |

0040 703-51032 13857.000 kg | 1. 19000 16489. 83| 1. 24000 17182. 68| 1. 40000 19399. 80
REI NFORCI NG STEEL, EPOXY COATED | | |

0041 704-51002 69.700 n8 | 575. 33000 40100. 50] 550. 00000 38335. 00| 450. 00000 31365. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0042 706-05732 4.000 EACH| 1343. 89000 5375. 56| 1200. 00000 4800. 00| 1800. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0043 706-51025 38.000 m 223. 51000 8493. 38 147. 60000 5608. 80| 125. 00000 4750. 00
CONCRETE, C, RAILING | |

STRUCTURAL MEMBERS, CONCRETE BOX BEAM

I
I
0044 707-05979 114.000 nk2 | 289. 97000 33056. 58| 311. 90000 35556. 60| 400. 00000 45600. 00
|
CB, 686 mm X 1219 nmm [

BARRI CADE, I11-B

0045 709-51821 LUWP| 1670. 00000 1670. 00| 2910. 90000 2910. 90| 1700. 00000 1700. 00
SURFACE SEAL | | [

0046 715-05407 32.000 m | 14. 54000 465. 28| 18. 25000 584. 00| 32. 00000 1024. 00
PI PE, END BENT DRAIN, 150 mm | | [

0047 801-04308 6.000 EACH 175. 00000 1050. 00| 175. 00000 1050. 00| 175. 00000 1050. 00
ROAD CLOSURE S| GN ASSEMBLY | |

0048 801- 06625 23.000 EACH 60. 00000 1380. 00| 60. 00000 1380. 00| 60. 00000 1380. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [

0049 801-06640 14.000 EACH 118. 00000 1652. 00| 118. 00000 1652. 00| 118. 00000 1652. 00
CONSTRUCTI ON SI GN, A | | [

0050 801-06775 LUMP| 1162. 12000 1162. 12| 200. 00000 200. 00| 1200. 00000 1200. 00
MAI NTAI NI NG TRAFFI C | |

0051 801-07118 14.400 m | 19. 90000 286. 56| 19. 90000 286. 56| 19. 90000 286. 56
BARRI CADE, I11-A | |

0052 801-07119 28.800 m | 24. 80000 714. 24 24. 80000 714. 24 24. 80000 714. 24

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL CRDER : 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10: 00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35 1339168 | (2) 35 1690004 | (3) 35-1057237
| LAPCRTE CONSTRUCTI ON CO | NORTHERN | NDI ANA CONSTRUCTI O MOCOY, R L., |NC.
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o o m e e n ot e e e e e et e e e e e e e e e e e e e e e e e e e eemeemeeoo-
0053 808-01226 9.000 EACH 130. 00000 1170. 00| 55. 00000 495. 00| 130. 00000 1170. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTING, | NSTALL | | |
0054 808-06712 49.000 m | 1. 39000 68. 11] 1. 00000 49. 00| 1. 39000 68. 11
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0055 808-06713 392.000 m | 1. 39000 544. 88| 1. 00000 392. 00| 1. 39000 544. 88
LINE, PAINT, SOLID, WA TE, 100 mm | | |
SECTI ON TOTALS | $ 306, 000. 00 $ 331,214 42 $  353,515.48
------------------------------------------ o
CONTRACT TOTALS | $ 306, 000. 00| $ 331,214 42 $  353,515.48




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 351817530 | (5) 351523985 | (6) 35-1386990
| Pl ONEER ASSOCI ATES, | NC. | WRTZ & YATES, |NC. [1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e m o e e e et e e et e e m e e e e e e e e e e e e e e e e e e e meeoeeooo-

SECTI ON 0001 BRI DGE REPLACEMENT, COWMPCS|I TE PRESTRESSED CONCRETE BOX BEAM

I I I
0001 105-06845 LUMP| 4200. 00000 4200.00|  10500. 00000 10500. 00| 8800. 00000 8800. 00

ASPHALT FOR PRI ME COAT

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07038 6.000 MNOS | 1600. 00000 9600. 00| 2000. 00000 12000. 00| 2200. 00000 13200. 00
FIELD OFFICE, A | | |

0003 110-01001 LUMP|  17700. 00000 17700.00]  20000. 00000 20000. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-01015 LUMP| 7500. 00000 7500. 00| 5000. 00000 5000. 00| 3500. 00000 3500. 00
CLEARI NG AND GRUBBI NG | | |

0005 202-01000 LUMP| 4000. 00000 4000. 00| 6000. 00000 6000.00]  12500. 00000 12500. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE | | |

0006 202-02241 152.000 m | 8. 00000 1216. 00| 14. 84000 2255. 68| 11. 00000 1672. 00
GUARDRAI L, REMOVE | |

0007 202-51328 LUMP|  21300. 00000 21300. 00|  15000. 00000 15000. 00|  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | [ [

0008 203-02000 425.000 n8 | 15. 00000 6375. 00| 10. 00000 4250. 00| 12. 00000 5100. 00
EXCAVATI ON, COVMON [ [ [

0009 205-04931 4.000 EACH 1000. 00000 4000. 00| 700. 00000 2800. 00| 700. 00000 2800. 00
SEDI MENT TRAP | | [

0010 205-06931 17.500 My | 25. 00000 437. 50| 30. 00000 525. 00| 35. 00000 612. 50
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | [

0011 205-06937 254.000 m | 6. 18000 1569. 72| 7.00000 1778. 00| 7.00000 1778. 00
TEMPORARY SI LT FENCE | | |

0012 207-07502 912.000 n2 | 15. 30000 13953. 60| 7.00000 6384. 00| 19. 00000 17328. 00
SUBGRADE TREATMENT, TYPE D | |

0013 211-06467 14.800 n8 | 25. 00000 370. 00| 20. 00000 296. 00| 30. 00000 444. 00
AGGREGATE FOR END BENT BACKFI LL | | |

0014 301-07448 562.000 My | 18. 00000 10116. 00| 15. 00000 8430. 00| 20. 00000 11240. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0015 306-08043 148.000 n2 | 17. 00000 2516. 00| 15. 00000 2220. 00| 18. 00000 2664. 00
M LLING TRANSI TI ON | | |

0016 401-06264 LUMP| 300. 00000 300. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
PROFI LOGRAPH, HMA | | |

0017 402-07433 154.000 My | 65. 50000 10087. 00| 80. 00000 12320. 00| 90. 00000 13860. 00
HVA SURFACE, TYPE B | |

0018 402-07438 205.000 My | 36. 00000 7380. 00| 70. 00000 14350. 00| 72.00000 14760. 00
HVA | NTERVEDI ATE, TYPE B | | |

0019 402-07441 275.000 My | 40. 00000 11000. 00| 74. 50000 20487. 50| 67. 00000 18425. 00
HVA BASE, TYPE B | | [

0020 405- 05517 1.000 My | 400. 00000 400. 00| 260. 00000 260. 00| 300. 00000 300. 00

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -6
TABULATI ON CF BI DS

PILE, OONCRETE, STEEL SHELL ENCASED, | |
7.92 nm 356 mm | |

ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 35- 1817530 | (5) 35 1523985 | (6) 35-1386990
| Pl ONEER ASSOCI ATES, | NC. | WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e ot o e e et m e et e e e e e e e e e et e e e e e e e e e e e emeemeeooo-
0021 406- 05520 0.870 My | 400. 00000 348. 00| 300. 00000 261. 00| 350. 00000 304. 50
ASPHALT FOR TACK COAT | |
0022 601-01522 4.000 EACH 1120. 00000 4480. 00| 1500. 00000 6000. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0023 601-94689 4.000 EACH 1795. 00000 7180. 00| 2184. 00000 8736. 00| 1995. 00000 7980. 00
GUARDRAI L END TREATMENT, CS | |
0024 601-99105 112.970 m | 34. 00000 3840. 98| 36. 00000 4066. 92 38. 00000 4292. 86
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 602-06729 6.000 EACH 7.00000 42. 00| 15. 00000 90. 00| 12. 00000 72.00
BARRI ER DELI NEATOR | | |
0026 603-06040 30.000 m | 26. 00000 780. 00| 45. 00000 1350. 00| 30. 00000 900. 00
FENCE, FARM FIELD, 1190 nm | [
0027 609-06259 135.700 n2 | 60. 00000 8142. 00| 57. 30000 7775. 61 52. 00000 7056. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mm | |
0028 611-06497 1.000 EACH 105. 00000 105. 00| 225. 00000 225. 00| 150. 00000 150. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615-06490 9.000 EACH 125. 00000 1125. 00| 140. 00000 1260. 00| 143. 00000 1287.00
RIGHT OF WAY MARKER | |
0030 616-02320 699.000 n2 | 2. 50000 1747. 50| 4.00000 2796. 00| 5. 00000 3495. 00
GEOTEXTI LES | |
0031 616-06405 435.000 My | 25. 00000 10875. 00| 22. 00000 9570. 00| 20. 00000 8700. 00
R PRAP, REVETMENT | | |
0032 621-01004 1.000 EACH 250. 00000 250. 00| 350. 00000 350. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621-06548 3.000 kg | 55. 00000 165. 00| 61. 00000 183. 00| 35.00000 105. 00
SEED M XTURE, CV | | |
0034 621-06559 2700.000 2 | 0. 60000 1620. 00| 0. 67000 1809. 00| 2.00000 5400. 00
MULCHED SEEDI NG, R | | |
0035 621-06567 9.000 kL | 2.00000 18. 00| 2. 50000 22. 50 1. 00000 9. 00
WATER | | [
0036 621-06574 501.600 n2 | 5. 84000 2929. 34| 7.00000 3511. 20| 7.00000 3511. 20
SCDDI NG I I I
0037 701-01849 150.000 m | 150. 00000 22500. 00| 91. 84000 13776. 00| 105. 00000 15750. 00
I
I

0038 701-93633 25.000 m | 200. 00000 5000. 00| 328. 00000 8200. 00| 245. 00000 6125. 00
OVERSI ZED PREDRI LLED PI LE HOLES | | |
0039 702-51005 6.000 nB8 | 500. 00000 3000. 00| 400. 00000 2400. 00| 520. 00000 3120. 00

CONCRETE, A, SUBSTRUCTURE | | [
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :
PACE

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 351817530 | (5) 35-1523985 | (6) 35-1386990
| PI'ONEER ASSQCI ATES, | NC. | WRTZ & YATES, |INC. [1SOM JACK CONSTRUCTI CN CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e et e e e e e e e e e eemeemeeooo-
0040 703-51032 13857.000 kg | 1. 80000 24942 60| 1. 40000 19399. 80| 1. 03000 14272. 71
REI NFORCI NG STEEL, EPOXY COATED | |
0041 704-51002 69.700 n8 | 600. 00000 41820. 00| 527. 98000 36800. 21| 520. 00000 36244. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0042 706-05732 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0043 706-51025 38.000 m | 170. 00000 6460. 00| 500. 00000 19000. 00| 675. 00000 25650. 00
CONCRETE, C, RAILING | | |
0044 707-05979 114.000 n2 | 500. 00000 57000. 00| 421. 00000 47994. 00| 426. 00000 48564. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 nm X 1219 nm | |
0045 709-51821 LUWP| 1670. 00000 1670. 00 2200. 00000 2200. 00| 3200. 00000 3200. 00
SURFACE SEAL | | |
0046 715-05407 32.000 m | 12. 00000 384. 00| 32. 81000 1049. 92| 49. 00000 1568. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0047 801-04308 6.000 EACH 175. 00000 1050. 00| 500. 00000 3000. 00| 400. 00000 2400. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0048 801-06625 23.000 EACH 60. 00000 1380. 00 100. 00000 2300. 00| 100. 00000 2300. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0049 801-06640 14.000 EACH 118. 00000 1652. 00| 120. 00000 1680. 00| 115. 00000 1610. 00
CONSTRUCTI ON SI GN, A | | |
0050 801-06775 LUWP| 4000. 00000 4000. 00| 1000. 00000 1000. 00] 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
0051 801-07118 14.400 m | 19. 90000 286. 56| 25. 00000 360. 00| 28. 00000 403. 20
BARRI CADE, I11-A | | |
0052 801-07119 28.800 m | 24. 80000 714. 24| 200. 00000 5760. 00| 35. 00000 1008. 00
BARRI CADE, |11-B [ [
0053 808-01226 9.000 EACH 55. 00000 495. 00| 150. 00000 1350. 00| 175. 00000 1575. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTING | NSTALL | |
0054 808-06712 49.000 m | 1. 00000 49. 00 2.13000 104. 37| 2. 25000 110. 25
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0055 808-06713 392.000 m | 1. 00000 392. 00| 2. 13000 834. 96| 2. 25000 882. 00
LINE, PAINT, SOLID, WHITE, 100 mm | | |
SECTI ON TOTALS | $ 355, 264.04] $ 366, 671. 67| $  407,028.62
------------------------------------------ o
CONTRACT TOTALS | $ 355, 264.04] $ 366, 671. 67| $  407,028.62




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (7) 351582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| [
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e e e e e e e e e e e e meemeeeoo-

SECTI ON 0001 BRI DGE REPLACEMENT, COWMPCS|I TE PRESTRESSED CONCRETE BOX BEAM

[
0001 105-06845 LUWP|

CONSTRUCTI ON ENGI NEERI NG |
0002 105-07038 6.000 MOS |
FIELD OFFI CE, A |
0003 110-01001 LUMP|
MOBI LI ZATI ON AND DENMOBI LI ZATI ON
0004 201-01015 LUNP|
CLEAR NG AND GRUBBI NG |
0005 202-01000 LUMP|
STRUCTURES AND OBSTRUCTI ONS, REMOVE |
0006 202-02241 152.000 m |
GUARDRAI L, REMOVE |
0007 202-51328 LUVP]
PRESENT STRUCTURE, REMOVE PORTI ONS |
0008 203-02000 425.000 18 |
EXCAVATI ON, COMVON |
0009 205-04931 4.000 EACH
SEDI NENT TRAP |
0010 205-06931 17.500 My |
TEMPCRARY CHECK DAM REVETMENT R PRAP |
0011 205-06937 254.000 m |
TEMPORARY SI LT FENCE |
0012 207-07502 912.000 n2 |
SUBGRADE TREATMENT, TYPE D |
0013 211-06467 14.800 18 |
AGGREGATE FCR END BENT BACKFI LL |
0014 301-07448 562.000 My |
COVPACTED AGGREGATE, NO. 53, BASE |
0015 306-08043 148.000 n2 |
M LLI NG, TRANSI TI ON |
0016 401-06264 LUMP|
PROFI LOGRAPH, HVA |
0017 402-07433 154.000 My |
HVA SURFACE, TYPE B |
0018 402-07438 205.000 My |
HVA | NTERVEDI ATE, TYPE B |
0019 402-07441 275.000 My |
HVA BASE, TYPE B |
0020 405-05517 1.000 My |

ASPHALT FOR PRI ME COAT |

13073.

3008.

35526.

3012.

17122

8.

30032.

17.

2886.

65.

66.

32.

2000.

59.

46.

57.
800.

35000
53000
98000

75000

. 09000

00000
06000
95000
66000

01000

. 18000
. 08000

77000
60000

. 23000

00000

00000

00000

00000
00000

13073.

18051.

35526.

3012.

17122

1216.

30032.

7628.

11546.

1137.

1569.

4632.

988.

18321.

1070.

2000.

9086.

9430.

15675.
800.

35||
18]
98I
75|I

. 09

oo}
06||
75
64||
68||
7]
96||
20
2o||
04||
oo||
00|I
oo||
oo||
OOII



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 362, 200. 87 RQUTE : STATE ROAD 19
CALL CRDER @ 329 CONTRACT ID : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

| (7) 351582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PI LE, CONCRETE, STEEL SHELL ENCASED,

I
I
II
0037 701-01849 150.000 m | 216. 12000 32418. 00|
I
7.92 mm 356 nm |
I
|
I

------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0021 406- 05520 0.870 My | 280. 00000 243. 60| |
ASPHALT FOR TACK COAT | | [
0022 601-01522 4.000 EACH 1120. 00000 4480. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0023 601-94689 4.000 EACH 1795. 00000 7180. 00| |
GUARDRAI L END TREATMENT, CS | [ |
0024 601-99105 112.970 m | 34. 00000 3840. 98| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 602-06729 6.000 EACH 8. 23000 49. 38| [
BARRI ER DELI NEATCR | | |
0026 603- 06040 30.000 m | 26. 00000 780. 00| |
FENCE, FARM FIELD, 1190 mm | | [
0027 609- 06259 135.700 n2 | 64. 05000 8691. 59| |
REI NFORCED CONCRETE BRI DGE APPROACH, | [ [
300 mm | | |
0028 611-06497 1.000 EACH 105. 00000 105. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615-06490 9.000 EACH 370. 18000 3331. 62| |
R GHT OF WAY MARKER | [ [
0030 616-02320 699.000 n2 | 2. 15000 1502. 85| |
GEOTEXTI LES | | |
0031 616-06405 435.000 My | 45. 13000 19631. 55| |
RI PRAP, REVETMENT | [ |
0032 621-01004 1.000 EACH 250. 00000 250. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0033 621-06548 3.000 kg | 55. 00000 165. 00| |
SEED M XTURE, CV | [ |
0034 621-06559 2700.000 n2 | 0. 60000 1620. 00| |
MULCHED SEEDI NG, R | | |
0035 621-06567 9.000 kL 2.00000 18. 00| |
WATER | [
0036 621-06574 501.600 n® 5. 84000 2929. 34| |
SODDI NG | [
I
|
0038 701-93633 25.000 m 503. 55000 12588. 75| |
OVERS| ZED PREDRI LLED PI LE HOLES | [
0039 702-51005 6.000 nB 1367. 06000 8202. 36 |
I

CONCRETE, A, SUBSTRUCTURE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/22/03
PAGE : 329 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 362, 200. 87 ROUTE : STATE ROAD 19
CALL ORDER : 329 CONTRACT 1D : B -27142-A COUNTI ES : FULTON
LETTI NG DATE : 12/17/03 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
SET- ASI DE :
| (7) 35- 1582109 | [
| KANKAKEE VALLEY CONSTRUCTI ON| [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0040 703-51032 13857.000 kg | 1. 67000 23141. 19| |
REI NFORCI NG STEEL, EPOXY COATED | [ [
0041 704-51002 69.700 n8 | 606. 71000 42287. 69| |
CONCRETE, C, SUPERSTRUCTURE | | [
0042 706- 05732 4.000 EACH 1696. 39000 6785. 56| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0043 706-51025 38.000 m | 259. 60000 9864. 80| |
CONCRETE, C, RAILING | |
0044 707-05979 114.000 n2 | 496. 70000 56623. 80| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | |
CB, 686 nmm X 1219 mm | | |
0045 709-51821 LUMP| 1500. 00000 1500. 00| [
SURFACE SEAL | | |
0046 715- 05407 32.000 m | 38. 58000 1234. 56| [
Pl PE, END BENT DRAIN, 150 mm | | |
0047 801- 04308 6.000 EACH| 360. 00000 2160. 00| [
ROAD CLOSURE S| GN ASSEMBLY | | |
0048 801- 06625 23.000 EACH 64. 00000 1472. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0049 801- 06640 14.000 EACH| 90. 00000 1260. 00| |
CONSTRUCTI ON SI GN, A | | |
0050 801-06775 LUMP| 450. 00000 450. 00| |
MAI NTAI NI NG TRAFFI C | | I
0051 801-07118 14.400 m | 19. 00000 273. 60| [
BARR CADE, I11-A | | [
0052 801-07119 28.800 m | 23. 00000 662. 40| |
BARR CADE, I11-B | [ [
0053 808- 01226 9.000 EACH 119. 00000 1071. 00| |
SNOAPLOWABLE RAl SED PAVEMENT MARKER | [ [
CASTI NG, | NSTALL [ | |
0054 808-06712 49.000 m | 1. 00000 49. 00| |
LI NE, PAINT, BROKEN, YELLOW 100 nm | | [
0055 808-06713 392.000 m | 1. 00000 392. 00| |
LINE, PAINT, SOLID, WHI TE, 100 nm | | [
SECTI ON TOTALS | $ 459, 176. 22| |
------------------------------------------ ey
CONTRACT TOTALS | $ 459, 176. 22| |







